
 

ENGINEERING SERVICES AGREEMENT 

 
THIS AGREEMENT made and effective as of the _____day of ___________, 2020 by 

and between ST. CHARLES PARISH acting herein by and through its President, who is duly 

authorized to act on behalf of said Parish, hereinafter called the OWNER, and All South Consulting 

Engineers, LLC a corporation acting herein by and through its Contracting Officer, hereinafter 

called ENGINEER.  Whereas the Owner desires to employ a professional consulting engineering 

firm to perform engineering services for the Canal A Improvements project as described in 

Ordinance No. ______________ which is attached hereto and made a part hereof. 

 

1.0 GENERAL TERMS 

 

The Owner agrees to employ the Engineer and the Engineer agrees to perform professional 

services required for the project described above.  Engineering will conform to the 

requirements of the Owner and to the standards of the agencies participating with the 

Owner in the Project.  The Engineer will coordinate all work between the Owner and all 

participating agencies and regulating agencies, if needed. Written authorization to begin 

different phases of the project will be given to the Engineer by the Owner, including 

Preliminary Design, Final Design, Bidding Assistance and Construction Services. The 

Owner may terminate the Contract by written notification and without cause per Section 

11.0 during any phase of the project. 

 

The Engineer shall at all times during this Agreement maintain a valid Louisiana 

Engineering License and any other applicable licenses necessary for performance of the 

Project. 

 

All work shall be under the direction of the Owner, and all plans, specifications, etc. shall 

be submitted to the Owner and all approvals and administration of this contract shall be 

through the Owner. 

 

2.0 PROJECT 

 

2.1 The Owner hereby contracts with the ENGINEER to perform all necessary 

professional services in connection with the Project as specified in the attached 

proposal from All South Consulting Engineers, LLC, dated July 15, 2020 and all 

other requirements in this Agreement. 

  

2.2 In general, the Project consists of the following major elements: 

 

The project understanding is described in Attachment 1 in the enclosed proposal 

from Engineer, dated July 15, 2020. 

 



2.3 The Engineer agrees to comply with all Federal, State, and Local Laws and 

Ordinances applicable to the scope of services and work or in entering any other 

agreement with any another party to complete the work.  

 

3.0 SERVICES OF ENGINEER 

 

3.1 Engineer shall provide Owner professional engineering services in all phases of the 

Project to which this Agreement applies and as hereinafter provided to properly 

plan and execute the work on the project(s) assigned to the Engineer.  These 

services may include but may not be limited to serving as Owner’s professional 

engineering representative for the Project, providing professional engineering 

consultation and advice, and furnishing customary civil, surveying, geotechnical, 

structural and construction engineering. 

 

3.2 Services provided by the Engineer shall be performed in accordance with generally 

accepted professional engineering practice at the time and the place where the 

services are rendered. 

 

3.3 Engineer shall obtain from Owner authorization to proceed in writing for each 

phase of the Project. 

 

3.4 Engineer shall provide minutes of all meetings with St. Charles Parish regarding 

any phase of the Project. 

 

3.5 Engineer shall provide basic services to complete the project, including all 

necessary services described herein or usually implied as a prerequisite for the 

performance of the services whether or not specifically mentioned in this 

agreement, including attendance by the Engineer at project conferences and public 

hearings.  

 

3.6 Preliminary Design Phase: 

 

3.6.1 The Design Memorandum or Preliminary Engineering Design Report will 

summarize the process and design criteria, and initiate acquiring necessary 

permits.  The document will be used in the development of final design 

plans and specifications and will serve as a guide by designers and other 

interested parties. 

3.6.2 The Design Memorandum will consist minimally of the following sections: 

 

a. Site Development – project site plan that includes anticipated 

construction area required and any known servitudes or property 

owners.  

b. Hydraulics/hydrology. 

c. Design criteria including a listing of all standard specifications to be 

used by type (concrete, piling, steel, roads/foundations, etc.). 

d. Preliminary drawings –11” x 17” (minimum size). 



e. The following indexes: Drawings, Division 00 St. Charles Parish 

Bidding Documents showing revision number, Division 01 St. Charles 

Parish General Specifications showing revision number, and Divisions 

2 through 16 material and equipment specifications, to be used in final 

design.  

f. Engineer’s preliminary opinion of probable costs. 

g. Summary of estimated quantities – initial bid schedule. 

h. Additional data that will be needed such as boundary surveying, 

topographic surveying, and geotechnical data. 

 

3.6.3 The engineer will deliver to owner within 15 days following Preliminary 

Design authorization, a detailed description (including specifications) and 

estimated cost of required additional services such as boundary survey, 

topographical survey, or geotechnical investigation. In addition, the 

engineer will also deliver estimated time and cost to apply for regulatory 

permits from local, state or federal authorities. The owner will have the 

option to utilize their own surveyor, land/servitude acquisition consultant, 

permit consultant, or geotechnical firm. 

3.6.4 Meet with the Owner and presenting findings of the Preliminary Design 

Report.   

3.6.5 The Preliminary Design Report and Engineer’s documentation and opinion 

of costs, along with the following documents and files, shall be delivered to 

the Owner within 60 days or as otherwise stated in the written authorization 

from Owner to Engineer to proceed with Preliminary Design. 

 

a. Two (2) copies of the report for review. 

b. Once the report has been finalized, submit two (2) copies of the revised 

report plus one (1) electronic file copy in PDF format. 

c. Two (2) copies of the drawings (11” x17” minimum). 

d. Once the drawing review is complete, submit one copy of the revised 

drawings. 

e. All files will be titled so as to distinguish between preliminary and final 

design stages. 

 

3.7 Final Design Phase: 

 

3.7.1 Prepare for incorporation into the Bidding Documents the final drawings 

based on the accepted preliminary design documents to show the scope, 

extent, and character of the work to be furnished and performed by Contract 

(hereinafter called “Drawings”) and Specifications which will be prepared 

in conformance with the sixteen division format of the Construction 

Specifications Institute. 

3.7.2 Preparing and furnishing to the Owner a revised opinion of probable total 

project costs based on the final Drawings and Specifications. 

3.7.3 Preparing the Project Manual that includes St. Charles Parish’s standard 

front-end documents and Division 1, and the Engineer’s technical 



specifications for review and approval by the Owner (and the Owner’s legal 

and other advisors). 

3.7.4 Meeting with the Owner and presenting the final design. 

3.7.5 The Final Design Services shall be completed and Engineer’s 

documentation and opinion of costs, along with the following documents 

and files, shall be delivered to the Owner within 120 days or as otherwise 

stated in the written authorization from Owner to Engineer to proceed with 

Final Design Phase. 

 

a. Two (2) copies of the Project Manual for review. 

b. Once Project Manual has been finalized, submit two (2) stamped copies 

of the revised document plus one (1) electronic file copy in PDF format. 

c. Two (2) copies of the drawings – D Size for review. 

d. Once the drawing review is complete, submit two stamped copies of the 

revised drawings plus one (1) electronic file copy of each drawing in 

AutoCADD format (release 2000 or later) and in PDF format. 

e. All files will be titled so as to distinguish between preliminary and final 

design stages. 

 

3.8 Bidding Assistance Phase: 

 

3.8.1 Produce Bidding Documents (specifications and 22” by 34” drawings) for 

each Project for bidding purposes. 

3.8.2 Assist Owner as necessary in advertising for and obtaining bids for 

construction, materials, equipment and services; and maintain a record of 

prospective bidders to whom Bidding Documents have been issued, attend 

Pre-Bid Conferences and receive and process fees for Bidding Documents.  

Distribute Bidding Documents to potential bidders. 

3.8.3 Issue addenda as appropriate to interpret, clarify or expand the Bidding 

Documents. 

3.8.4 Consult with and advise Owner as to the acceptability of subcontractors, 

suppliers and other persons and organizations proposed by the prime 

contractor (herein called “Contractor”) for those portions of the work as to 

which such acceptability is required by the Bidding Documents. 

3.8.5 Consult with Owner and confirm in writing the acceptability of substitute 

materials and equipment proposed by Contractor when substitution prior to 

the award is required by the Bidding Documents. 

3.8.6 Attend the Bid Opening, prepare Bid Tabulation Sheets and assist Owner in 

evaluating bids or proposals and recommend, in writing, contract awarding. 

In addition, Engineer shall assemble contract documents as specified by the 

Owner. 

 

3.9 Construction Services Phase 

 

3.9.1 General Administration of Construction Contract.  Engineer shall consult 

with and advise Owner and act as Owner’s representative as provided in 



Articles 1 through 17, inclusive, of the Standard General Conditions of the 

Construction Contract of the Engineer’s Joint Contract Documents 

Committee.  The extent and limitations of the duties, responsibilities and 

authority of Engineer as assigned in said Standard General Conditions shall 

not be modified, except as Engineer may otherwise agree in writing.  All of 

Owner’s instructions to Contractor will be issued through Engineer who 

will have authority to act on behalf of Owner to the extent provided in said 

Standard General Conditions except as otherwise provided in writing. 

3.9.2 Visits to Site and Observation of Construction.  In connection with 

observations of the work of Contractor while it is in progress. 

3.9.3 Engineer shall make visits to the site once per month minimum, or more 

frequent visits as deemed necessary by Owner and/or progress of work 

during the construction periods to observe as an experienced and qualified 

design professional the progress and quality of the various aspects of 

Contractor’s work.   Based on information obtained during such visits and 

on such observations, Engineer shall endeavor to determine in general if 

such work is proceeding in accordance with the Contract Documents and 

Engineer shall keep Owner informed of the progress of the work. 

3.9.4 The purpose of Engineer’s visits to (and representation by Resident Project 

Representative if utilized) the site will be to enable Engineer to better carry 

out the duties and responsibilities assigned to and undertaken by Engineer 

during the Construction Services Phase, and, in addition, by exercise of 

Engineer’s efforts as an experienced and qualified design professional, to 

provide for Owner a greater degree of confidence that the completed work 

of Contractor will conform generally to the Contract Documents and that 

the integrity of the design concept as reflected in the Contract Documents 

has been implemented and preserved by Contractor.  On the other hand, 

Engineer shall not, during such visits or as a result of such observations of 

Contractor’s work in progress, supervise, direct or have control over 

Contractor’s work nor shall  Engineer have authority over or responsibility 

for the means, methods, techniques, sequences or procedures of 

construction selected by Contractor, for safety precautions and programs 

incident to the work of Contractor or for any failure of Contractor to comply 

with laws, rules, regulations, ordinances, codes or orders applicable to 

Contractor furnishing and performing their work except unless otherwise 

specifically set forth herein.  Accordingly, Engineer can neither guarantee 

the performance of the construction contracts by Contractor nor assume 

responsibility for Contractor’s failure to furnish and perform their work in 

accordance with the Contract Documents. 

3.9.5 Interpretations and Clarifications. Engineer shall issue necessary 

interpretations and clarifications of the Contract Documents. 

3.9.6 Shop Drawings:  Engineer shall review and approve (or take other 

appropriate action in respect of) Shop Drawings (as that term is defined in 

the aforesaid Standard General Conditions), samples and other data which 

Contractor is required to submit, but only for conformance with the design 

concept of the Project and compliance with the information given in the 



Contract Documents.  Such reviews and approvals or other action shall not 

extend to means, methods, techniques, sequences or procedures of 

construction or to safety precautions and programs incident thereto unless 

provided otherwise herein. 

3.9.7 Substitutes.  Engineer shall evaluate and determine the acceptability of 

substitute materials and equipment proposed by Contractor and make a 

recommendation to Owner for his approval. 

3.9.8 Inspections and Tests.  Engineer shall have authority, as Owner’s 

representative, to require special inspection or testing of the work, and shall 

receive and review all certificates of inspections, testing and approvals 

required by laws, rules, regulations, ordinances, codes, orders or the 

Contract Documents (but only to determine generally that their content 

complies with the requirements of, and the results certified indicate 

compliance with, the Contract Documents). 

3.9.9 Dispute between Owner and Contractor.  Engineer shall act as initial 

interpreter of the requirements of the Contract Documents and judge of the 

acceptability of the work thereunder and make recommendations on all 

claims of Owner and Contractor relating to the acceptability of the work or 

the interpretation of the requirements of the Contract Documents pertaining 

to the execution and progress of the work.   

3.9.10 Applications for Payment.  Based on Engineer’s on-site observations as an 

experienced and qualified design professional, on information provided by 

the Resident Project Representative and on review of applications for 

payment and the accompanying data and schedules: 

 

3.9.10.1.1 Engineer shall determine the amounts owed to Contractor and 

recommend in writing payments to Contractor in such amounts.  

Such recommendations of payment will constitute a 

representation to Owner based on such observations and review, 

that the work has progressed to the point indicated, and that, to 

the best of Engineer’s knowledge, information and belief, the 

quality of such work is generally in accordance with the Contract 

Documents (subject to an evaluation of such work as a 

functioning whole prior to or upon Substantial Completion, to 

the results of any subsequent tests called for in the Contract 

Documents and to any other qualifications stated in the 

recommendation).  In the case of unit price work, Engineer’s 

recommendations of payment will include final determination of 

quantities and classifications of such work (subject to any 

subsequent adjustments allowed by the Contract Documents). 

3.9.10.1.2 By recommending any payment Engineer will not thereby be 

deemed to have represented that exhaustive, continuous or 

detailed reviews or examinations have been made by Engineer 

to check the quality or quantity of Contractor’s work as it is 

furnished and performed beyond the responsibilities specifically 

assigned to Engineer in this Agreement and the Contract 



Documents.  Engineer’s review of Contractor’s work for the 

purposes of recommending payments will not impose on 

Engineer responsibility to supervise, direct or control such work 

or for the means, methods, techniques, sequences, or procedures 

of construction or safety precautions or programs incident 

thereto or Contractor compliance with laws, rules, regulations, 

ordinances, codes or orders applicable to their furnishing and 

performing the work.  It will also not impose responsibility on 

Engineer to make any examination to ascertain how or for what 

purposes any Contractor has used the moneys paid on account 

of the Contract Price, or to determine that title to any of the work, 

materials or equipment has passed to Owner free and clear of 

any lien, claims, security interests or encumbrances, or that there 

may not be other matters at issue between Owner and Contractor 

that might affect the amount that should be paid unless otherwise 

specifically set forth herein. 

 

3.9.11 Construction Closeout Document.  Engineer shall receive and review 

maintenance and operating instructions, tests and approvals which are to 

be assembled by Contractor in accordance with the Contract Documents 

(but such review will only be to determine that their content complies with 

the requirements of, and in the case of certificates of inspection, tests and 

approvals the results certified indicate compliance with, the Contract 

Documents); and shall transmit them to Owner with written comments. 

3.9.12 Inspection.  Engineer shall conduct an inspection to determine if the work 

is substantially complete and a final inspection to determine if the 

completed work is acceptable.  If the completed work is acceptable, the 

Engineer shall recommend in writing, a Notice of Substantial Completion 

to the Owner and the Contractor that the work is acceptable (subject to 

any conditions therein expressed). 

3.9.13 Pre-Construction Conference.  Engineer shall assist Owner in conducting 

a Pre-Construction Conference with Contractor for the project to discuss 

construction-related matters. Engineer will supply additional stamped 

copies of the Specification and Construction Drawings incorporating 

addenda items generated during the bid process and/or one (1) electronic 

file copy of each drawing in AutoCADD format (release 2000 or later) 

and in PDF format titled to reflect “Construction Drawings” as requested 

by the Contractor. 

3.9.14 Owner shall select independent material testing labs.  Engineer shall 

review testing results and based on these results, recommend to Owner 

the acceptability of material provided by the Contractor and used in the 

Project. 

3.9.15 Limitation of Responsibilities.  Engineer shall not be responsible for the 

acts or omissions of any Contractor, or of any subcontractor or supplier, 

or any of the Contractor’s or Sub-Contractor’s or supplier’s agents or 

employees or any other persons (except Engineer’s own employees and 



agents) at the site or otherwise furnishing or performing any of the 

Contractor's work; however, nothing contained in this Agreement shall be 

construed to release Engineer from liability for failure to properly perform 

duties and responsibilities assumed by Engineer in the Contract 

Documents.  

3.9.16 Work Directive Changes and Change Orders.  To be provided as 

appropriate to construct the project and in accordance with State and 

Local Laws. 

 

3.10 Close Out Phase: 

 

3.10.1 Prepare a final set of stamped project drawings reflecting “as built” along 

with one (1) electronic file copy of these drawings in AutoCADD format 

(release 2000 or later) and in PDF format titled to reflect “as built”. 

3.10.2 In company with Owner, visit the Project to conduct a Substantial 

Completion Inspection and observe any apparent defects in the completed 

construction, assist Owner in consultations and discussions with Contractor 

concerning correction of such deficiencies, and make recommendations as 

to replacement or correction of defective work. 

3.10.3 Engineer shall have 45 days from Contractor’s Substantial Completion date 

to complete requirements of Contractor’s Contract. 

 

 

4.0 OWNERSHIP OF DOCUMENTS 

 

4.1 Documents including but not limited to plans, specifications, maps, basic survey 

notes, sketches, charts, computations and all other data prepared or obtained under 

the terms of this authorization shall become the property of the Owner and shall be 

made available for Owner’s inspection at any time during the Project and, shall be 

delivered to the Owner prior to termination or final completion of the Contract. 

 

4.2 Engineer may retain a set of documents for its files. 

 

4.3 Reuse of Documents.  Any reuse of documents or materials without written 

authorization or adaptation by Engineer to the specific purpose intended will be at 

Owner’s sole risk and without liability or legal exposure to Engineer or to 

Engineer’s independent professional associates, subcontractors, and consultants. 

 

4.4 No materials, to include but not limited to reports, maps or other documents 

produced as a result of this Contract, in whole or in part, shall be available to 

Engineer for copyright purposes.  Any such materials produced as a result of this 

Contract that might be subject to copyright shall be the property of the Owner and 

all such rights shall belong to the Owner, and the Owner shall be sole and exclusive 

entity who may exercise such rights. 

 

  



5.0 SUPPLEMENTARY SERVICES 

 

The Engineer shall provide, when requested in writing by the Owner, supplementary 

services not included in the basic services.   

 

The compensation to the Engineer for the supplemental services, when performed by the 

Engineer, shall be in the form of a lump sum, billable hours, or “not to exceed” hourly rate 

which is mutually agreeable to the Owner and the Engineer in writing.   

 

Such supplementary services may include the following: 

 

A. Soil investigations. 

B. Laboratory inspection of materials and equipment. 

C. Right-of-Way, easement and property acquisition surveys, plats, maps and documents. 

D. Any major revisions for which the Engineer is not responsible, that are authorized by 

the Owner after the completion and approval of either the preliminary or final plans, 

and specifications. 

E. Services concerning replacement of any work damaged by fire or other causes during 

construction. 

F. Services made necessary by the default of the contractor in the performance of the 

construction contract. 

G. Services as an expert witness in connection with court proceedings. 

H. Traffic engineering if necessary. 

I. Topographic and/or boundary survey. 

J. Preparation of environmental assessment documents and/or environmental permits 

K. If all or part of the work is to be financed by a Federal or State Grant, the Engineer 

shall assist the Owner in the preparation of the Grant application and with the Grant 

Administration, unless otherwise specifically agreed upon previously herein.  

 

6.0 DEFECTIVE WORK 

 

During such visits and on the basis of such observations, Engineer may disapprove of or 

reject Contractor’s work while it is in progress if Engineer believes that such work will not 

produce a completed Project that conforms generally to the Contract Documents or that it 

will prejudice the integrity of the design concept of the Project as reflected in the Contract 

Documents. 

 

7.0 NOTICE TO PROCEED 

 

The Owner shall notify the Engineer in writing to undertake the services stated in this 

Agreement, and the Engineer shall commence the services within ten (10) days after receipt 

of such notification.  The work necessary for the completion of each individual 

project/work task shall be completed within a time period agreed upon (in writing) between 

the Owner and the Engineer, following the notice to proceed. 

 



If the Owner desires to divide the Project into various parts, a Notice to Proceed shall be 

issued for each part, and the Owner and the Engineer shall mutually agree upon the period 

of time within which services for each part of the Project shall be performed. 

 

The Engineer will be given time extensions for delays beyond their control or for those 

caused by tardy approvals of work in progress by various official agencies, but no 

additional compensation shall be allowed for such delays.  

 

8.0 PAYMENTS 

 

8.1 For performance of Basic Engineering, the Owner shall authorize and pay the 

Engineer a not-to-exceed fee, based on the hourly rates in the Proposal and actual 

time worked and charges incurred.  For the various phases the Engineer shall be 

paid as follows: 

 

Preliminary Design, Final Design, Bidding Assistance,  

  Construction Services and Closeout    $346,452.12 

Permitting       $  15,000.00 

Survey/Geotechnical Coordination    $    7,500.00   

Resident Project Representative           TBD* 

 

*  Scope and cost to be negotiated between parties and authorized by mutual written 

amendment to the contract. 

 

8.2 If authorized in writing by Owner, for the performance of, or for obtaining from 

others Additional Services which are not considered normal or customary Basic 

Engineering, the Owner shall pay Engineer based on monthly invoices submitted 

by the Engineer, within sixty (60) days of receipt of Engineer’s invoice. 

 

8.3 For Additional Authorized Services provided by the Engineer such as, but not 

limited to, wetlands permitting, land and right-of-way acquisition, surveying, 

NPDES and LADEQ permit renewal or acquisition work, etc. Owner shall pay 

Engineer based on an agreed upon hourly rate(s) between the Owner and Engineer.  

Payment shall be not-to-exceed based on hourly rates and actual hours worked. 

 

8.4 The following documentation shall be required for payment to Engineer and shall 

be attached to the monthly invoice. 

 

a. A copy of the Owner’s written authorization to perform the service. 

b. Timesheets for all hours invoiced. 

c. Invoice copies, logs or other substantiation of non-salary expenses. 

 

8.5 When the Engineer’s fee is based on a percentage of the construction costs, the fee 

for basic engineering services will have a maximum limitation of 110-percent and 

a minimum limitation of 90-percent of the Engineer’s opinion of probable 

construction cost submitted with the final Bidding Documents.   



 

8.6 The Engineer’s conceptual opinion of probable cost shall initially be used for the 

determination of interim fees until the final opinion of probable cost is determined 

for the final Bidding Documents. 

 

8.7 For Additional Authorized Services that Engineer acquires from subcontractors 

and/or subconsultants, Owner shall pay Engineer a fixed sum previously agreed 

upon by Owner and Engineer, such sum to be established in each case when the 

scope of the work involved has been determined and before any of the Additional 

Services are provided.  The use of subcontractors and/or subconsultants shall be 

subject to the provisions set forth in this Agreement.  The following documentation 

shall be required for payment to Engineer and shall be attached to the monthly 

invoice: 

 

a. A copy of the Owner’s written consent for the subcontractor and/or 

subconsultant to perform the service stating the Owner’s and Engineer’s agreed 

upon fixed sum established for the service performed. 

b. Evidence that the subcontractor and/or subconsultant is insured as required by 

this Agreement. 

 

8.8 For Additional Engineering, Owner shall pay Engineer for the fee negotiated at the 

time the work is assigned by the method stipulated in the contract amendment. 

 

9.0 BUDGET LIMITATIONS 

 

The construction budget for this Project shall be determined by the Owner, and the 

Engineer shall be advised of the budget limitation in writing by the Owner and the Engineer 

shall indicate his acceptance of same in writing to the Owner. Any subsequent budget 

revisions shall be confirmed in writing.  

 

If, at the completion of the Preliminary or Design Phase, the Engineer does not concur with 

the construction budget, he shall so notify the Owner, and the Engineer and Owner shall 

mutually agree on a revised construction budget prior to any work on the Design Phase.  

 

If no bid is received within the budget limitation and a redesign of the project if required 

by the Owner, such redesign shall be accomplished by the Engineer at no additional cost 

to the Owner, provided, however, if the receipt of bids is, for any reason, delayed beyond 

a period of six (6) months from the date of the completion of the Design Phase the amount 

stated as the construction budget shall be adjusted, immediately prior to the time bids are 

received, by use of a construction cost index acceptable to both parties of this agreement.   

 

10.0 FUNDS 

 

No work shall be authorized until funds are established for each individual task. 

 

  



11.0 TERMINATION OR SUSPENSION 

 

11.1 This Agreement may be terminated for any reason by either party upon thirty (30) 

days written notice. 

 

11.2 The Engineer, upon receipt of such notice, shall immediately discontinue all 

services in connection with the performance of this Agreement and shall proceed 

to cancel promptly all existing orders and contracts insofar as such orders or 

contracts are chargeable to this Agreement. 

 

11.3 The Engineer shall, as soon as practicable after receipt of notice of termination, 

submit a statement showing in detail the services performed and payments received 

under this Agreement to the date of termination. 

 

11.4 The Owner shall then pay the Engineer promptly that portion of the prescribed fee 

to which both parties agree. 

 

11.5 Engineer fully acknowledges that no payment will be made for any work performed 

or expenses incurred after receipt of the termination by either party unless mutually 

agreed upon in writing.  

 

11.6 Failure to meet agreed delivery dates or authorized extensions are considered 

substantial failures and breach of this contractual agreement by Engineer.  

 

12.0 INSURANCE 

 

12.1 The Engineer shall secure and maintain at his expense such insurance that will 

protect him and the Owner, from claims under Workmen’s Compensation Acts and 

from claims for bodily injury, death or property damage which may arise from 

performance of services under this Agreement.  Insurance for bodily injury or death 

shall be in the unencumbered amount of $1,000,000.00 for one person and not less 

than $1,000,000.00 for all injuries and/or deaths resulting from any one occurrence.  

The insurance for property damage shall be in the unencumbered amount of 

$1,000,000.00 for each accident and not less than $1,000,000.00 aggregate. 

 

12.2 The Engineer shall also secure and maintain at his expense professional liability 

insurance in the unencumbered sum of $1,000,000.00. 

 

12.3 All certificates of insurance SHALL BE FURNISHED TO THE OWNER and shall 

provide that insurance shall not be cancelled without ten (10) days prior written 

notice to the Owner.  The Owner may examine the policies. 

 

 

12.4 Engineer shall include all subcontractors and/or subconsultants as insured under its 

policies or shall furnish separate certificates for each.  All coverages for 



subcontractors and/or subconsultants shall be subject to all the requirements stated 

herein. 

 

12.5 St Charles Parish shall be named as an additional insured on general liability 

insurance policies. 

 

12.6 For all purposes under Louisiana law, the principals of this Contract shall be 

recognized as the statutory employer of all contract employees as provided in LSA-

R.S. 23:1061. 

 

13.0 INDEMNIFICATION 

 

Engineer shall indemnify and hold harmless the Owner, its employees, agents and 

representatives, against any and all claims, demands, suits or judgments for sums of money 

to any party for loss of life or injury or damages to person or property growing out of, 

resulting from or by any reason of any negligent act by the Engineer, its employees, agents, 

servants or representatives, while engaged upon or in connection with the services required 

or performed hereunder.  

 

14.0 WARRANTY 

 

14.1 Engineer warrants that it will perform its design services with the degree of skill 

and to the standard of care required of the engineering profession to meet all 

Federal, State and Local requirements. 

 

14.2 If Engineering Services for project designed by Engineer does not meet those 

requirements noted herein above, then to the extent that this occurs as a direct result 

of Engineer’s failure to meet the standard of care in its design services, Engineer 

will indemnify the Parish for Engineer’s share of the costs incurred to bring 

Engineering Services for project to the limitations mandated. 

 

14.3 The obligations expressed in Section 14 above in no way limit the Engineer’s 

obligations expressed elsewhere in this Contract. 

 

15.0 EXCLUSIVE JURISDICTION AND VENUE 

 

For all claims arising out of or related to this agreement, ENGINEER hereby consents and 

yields to the exclusive jurisdiction and venue of the Twenty-Ninth Judicial District Court 

for the Parish of St. Charles, State of Louisiana, and expressly waives any (a) pleas of 

jurisdiction based upon Engineer’s residence and (b) right of removal to Federal Court 

based upon diversity of citizenship.   

 

16.0 OTHER 

 

This Agreement constitutes the entire agreement between the parties. There are no 

understandings, agreements, or representations, oral or written, not specified withing this 



Agreement.  This Agreement may not be modified, supplemented or amended in any 

manner, except by written agreement signed by both parties. 

 

 

IN WITNESS WHEREOF, the parties to these presents have hereunto caused these 

presents to be executed the day, month and year first above mentioned. 

 

 

WITNESSES:      ST. CHARLES PARISH 

 

 

______________________    ______________________ 

       By: Matthew Jewell  

              Parish President 

 

______________________    ______________________ 

       Date: 

 

 

WITNESSES:      ENGINEER 

 

 

______________________    ______________________ 

       By:  

 

______________________    ______________________ 

       Date: 


