ST. CHARLES PARISH

OFFICE OF THE COUNCIL SECRETARY

P.O. BOX 302 - HAHNVILLE, LOUISIANA 70057
(985) 783-5125 « www.stcharlesparish.gov

COUNCIL OFFICE MEMORANDUM

DATE: JANUARY 30, 2026

TO: MR. MILES BINGHAM
PUBLIC WORKS DIRECTOR

FROM: MICHELLE IMPASTATO
COUNCIL SECRETAR

RE: PROFESSIONAL SERVICES AGREEMENT
PRIMROSE CANAL CLEANING AND IMPROVEMENTS - PHASE 1B
(PROJECT NO. P210202)

On January 12, 2026, the St. Charles Parish Council adopted Ordinance No. 26-
1-7 approving and authorizing the execution of a Professional Services
Agreement with C. H. Fenstermaker & Associates, LLC, to perform engineering
services for Primrose Canal Cleaning and Improvements - Phase 1B (Project No.
P210202), in the amount not to exceed $56,926.83.

A copy of the ordinance is enclosed for your records. Please update in your
records and/or software as desired. The agreement was fully executed through
Administration’s DocuSign software and should be available via DocuSign.

Ml/ag
Enclosure

cc: 1Parish Council
Ms. Samantha de Castro w/ordinance
Mr. Grant Dussom w/enclosure
Mr. Corey Oubre w/enclosure
Mr. Brandon Bernard w/enclosure
C.H. Fenstermaker & Associates, LLC w/enclosure

! Council Dept. retained 1 DocuSign copy for file



2025-0396

INTRODUCED BY: MATTHEW JEWELL, PARISH PRESIDENT
(DEPARTMENT OF PUBLIC WORKS)

ORDINANCE NO. 26-1-7
An ordinance approving and authorizing the execution of
a Professional Services Agreement with C. H.
Fenstermaker & Associates, LLC, to perform
engineering services for Primrose Canal Cleaning and
Improvements - Phase 1B (Project No. P210202), in the
amount not to exceed $56,926.83.

WHEREAS, Primrose Canal Cleaning and Improvements — Phase 1B is described as
stabilization, erosion control and cleaning of the Primrose Canal from
Lagatutta Avenue to Lagatutta Pump Station, along with improvements to
the discharge pipes at said station; and,

WHEREAS, design has been completed under a separate Agreement, as referenced in
Ordinance No. 22-3-11 adopted March 21, 2022, by the St. Charles Parish
Council, approved and authorized the execution of Professional Services
Agreement with C. H. Fenstermaker & Associates, LLC, to perform
engineering services for Primrose Canal Cleaning and Improvements
(Project No. P210202), in the amount not to exceed $637,824.00, that has
expired as of March 29, 2025; and,

WHEREAS, St. Charles Parish desires to construct this project and therefore bidding,
construction administration and inspection services are required to support
the construction; and,

WHEREAS, St. Charles Parish and C. H. Fenstermaker & Associates, LLC have
mutually agreed to a not to exceed price of $56,926.83 to complete the Bid
Phase, Construction Administration Phase and Resident Project
Representative services; and,

WHEREAS, the Professional Services Agreement between St. Charles Parish and C. H.
Fenstermaker & Associates, LLC, describes the details of the proposed
services and compensation.

THE ST. CHARLES PARISH COUNCIL HEREBY ORDAINS:

SECTION I. That the Professional Services Agreement between St. Charles
Parish and C. H. Fenstermaker & Associates, LLC, for services as required by the
Department of Public Works, to perform engineering services for Primrose Canal
Cleaning and Improvements — Phase 1B (Project No. P210202), in the not to exceed
amount of $56,926.83, is hereby approved and accepted.

SECTION Il. That the Parish President is hereby authorized to execute said
Agreement on behalf of St. Charles Parish.

The foregoing ordinance having been submitted to a vote, the vote thereon was as

follows:

YEAS: MOBLEY, FONSECA, WILSON, SKIBA, PILIE, COMARDELLE,
O'DANIELS, DEBRULER

NAYS: NONE

ABSENT: FISHER

And the ordinance was declared adopted this _12th day of _January 202,
to become effective five (5) days after publication in the Official Journal.

CHAIRMAN: ANl )

SECRETARY: )] ” K
DLVD/PARISH PRESIDENT: é .hﬂ“()(;‘/( (2 202(p
APPROVED : __{/ DISAPPROVED:

PARISH PRESIDEN]Z Z .

RETD/SECRETARY: % 202l
AT 2:27 (AN RECDBY: )
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PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT made and effective as of 1/26/2026

by and between ST. CHARLES PARISH acting herein by and through its President, who is duly
authorized to act on behalf of said Parish, hereinafter called the OWNER, and C. H. Fenstermaker
& Associates LLC, a corporation and/or limited liability company acting herein by and through its
Contracting Officer, hereinafter called CONSULTANT. Whereas the Owner desires to employ a
professional consulting firm to perform consulting work and services for Primrose Canal Cleaning
and Improvements - Phase 1B, Parish Project No. P210202 as described in Ordinance No. 26-1-7

which is attached hereto and made a part hereof.

1.0

2.0

GENERAL TERMS

The Owner agrees to employ the Consultant and the Consultant agrees to perform
professional services required for the project described above. Consultant will conform to
the requirements of the Owner and to the standards of the agencies participating with the
Owner in the Project. The Consultant will coordinate all work between the Owner and all
participating agencies and regulating agencies, if needed. Written authorization to begin
different phases of the project will be given to the Consultant by the Owner, including
Conceptual, Preliminary Design, Final Design, Bidding Assistance and Construction and
Services. The Owner may terminate the Contract by written notification and without cause
per Section 11.0 during any phase of the project.

The Consultant shall at all times during this Agreement maintain a valid Louisiana
Consulting License and any other applicable licenses necessary for performance of the
Project.

All work shall be under the direction of the Owner, and all plans, specifications, etc. shall
be submitted to the Owner and all approvals and administration of this contract shall be
through the Owner.

PROJECT

2.1 The Owner hereby contracts with the CONSULTANT to perform all necessary
professional services in connection with the project as defined as follows:

Primrose Canal Cleaning and Improvements - Phase 1B
Parish Project No. P210202

2.2 The Project consist of the scope of services and work as defined in Attachment “A”
hereto.
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23

24

Consultant shall perform all scope of services and work in accordance with the
Schedule as defined in Attachment “B” hereto unless otherwise mutually agreed
upon by the parties in writing.

The Consultant agrees to comply with all Federal, State, and Local Laws and
Ordinances applicable to the scope of services and work or in entering any other
agreement with any another party to complete the work.

3.0 SERVICES OF CONSULTANT

3.1

3.2

33

34

3.5

3.6

Consultant shall provide Owner professional work and services in all phases of the
Project to which this Agreement applies and as hereinafter provided to properly
plan and execute the work on the project(s) assigned to the Consultant. These
services may include but may not be limited to serving as Owner’s professional
consulting representative for the Project, providing professional consultation and
advice, and furnishing customary civil, surveying, geotechnical, structural,
mechanical, electrical, instrumentation and control consulting services and
construction consulting and inspection.

Services provided by the Consultant shall be performed in accordance with
generally accepted professional consulting practice at the time and the place where
the services are rendered.

Consultant shall obtain from Owner authorization to proceed in writing for each
phase of the Project.

Consultant shall provide minutes of all meetings with St. Charles Parish regarding
any phase of the Project.

Consultant shall provide work and services to complete the project, including all
necessary services described herein or usually implied as a prerequisite for the
performance of the services whether or not specifically mentioned in this
agreement, including attendance by the Consultant at project conferences and
public hearings.

The Phases of the Project, if applicable, are as defined in Attachment “A”.

4.0 OWNERSHIP OF DOCUMENTS

4.1

4.2

Documents including but not limited to plans, specifications, maps, basic survey
notes, sketches, charts, computations and all other data prepared or obtained under
the terms of this authorization shall become the property of the Owner and shall be
made available for Owner’s inspection at any time during the Project and, shall be
delivered to the Owner prior to termination or final completion of the Contract.

Consultant may retain a set of documents for its files.
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5.0

4.3

4.4

Reuse of Documents. Any reuse of documents or materials without written
authorization or adaptation by Consultant to the specific purpose intended will be
at Owner’s sole risk and without liability or legal exposure to Consultant or to
Consultant’s independent professional associates, subcontractors, and consultants.

No materials, to include but not limited to reports, maps or other documents
produced as a result of this Contract, in whole or in part, shall be available to
Consultant for copyright purposes. Any such materials produced as a result of this
Contract that might be subject to copyright shall be the property of the Owner and
all such rights shall belong to the Owner, and the Owner shall be sole and exclusive
entity who may exercise such rights.

SUPPLEMENTARY SERVICES

The Consultant shall provide, when requested in writing by the Owner, supplementary
services not included in the basic work and services.

The compensation to the Consultant for the supplemental services, when performed by the
Consultant, shall be in the form of a lump sum, billable hours, or “not to exceed” hourly
rate which is mutually agreeable to the Owner and the Consultant in writing.

Such supplementary services may include the following:

SOwp

o

™

A akal=-¥o

Soil investigations

Laboratory inspection of materials and equipment

Right-of-Way, easement and property acquisition surveys, plats, maps and documents
Any major revisions for which the Consultant is not responsible, that are authorized by
the Owner after the completion and approval of either the preliminary or final plans
and specifications

Services concerning replacement of any work damaged by fire or other causes during
construction

Services made necessary by the default of the contractor in the performance of the
construction contract

Services as an expert witness in connection with court proceedings

Traffic consulting if necessary

Topographic Survey

Preparation of Environmental Assessment documents and/or Environmental Permits
If all or part of the work is to be financed by a Federal or State Grant, the Consultant
shall assist the Owner in the preparation of the Grant application and with the Grant
Administration, unless otherwise specifically agreed upon previously herein.
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6.0

7.0

8.0

DEFECTIVE WORK

During such visits and on the basis of such observations, Consultant may disapprove of or
reject Contractor’s work while it is in progress if Consultant believes that such work will
not produce a completed Project that conforms generally to the Contract Documents or that
it will prejudice the integrity of the design concept of the Project as reflected in the Contract
Documents

NOTICE TO PROCEED

The Owner shall notify the Consultant in writing to undertake the services stated in this
Agreement, and the Consultant shall commence the services within ten (10) days after
receipt of such notification.

If the Owner desires to divide the Project into various parts, a Notice to Proceed shall be
issued for each part, and the Owner and the Consultant shall mutually agree upon the period
of time within which services for each part of the Project shall be performed.

The Consultant will be given time extensions for delays beyond their control or for those
caused by tardy approvals of work in progress by various official agencies, but no
additional compensation shall be allowed for such delays.

PAYMENTS

8.1  Owner shall pay Consultant for the performance of work and services as outlined
in Attachment “C” to this Agreement.

8.2  Payment for Consultant work and services on projects that do not require
construction services, such as feasibility studies or drainage studies, shall be made
based upon Consultant’s estimate of the proportion of the services actually
completed at the time of billing and shall be made in partial payments at monthly
intervals.

8.3  If the Project, or any portion thereof, is not completed for any reason, the final fee
for consulting work and services shall be negotiated between Owner and
Contractor. If the final fee for work and services is not mutually agreed upon, either
party may elect in writing to submit the dispute to mediation. If mediation is not
mutually agreed upon, written notice will be submitted to the other party of the
intent to submit the dispute to the 29 Judicial District Court of St. Charles Parish,
State of Louisiana.

8.4  If authorized in writing by Owner, for the performance of, or for obtaining from
others Additional Services which are not considered normal or customary
consulting, the Owner shall pay Consultant based on monthly invoices submitted
by the Consultant, within sixty (60) days of receipt of Consultant’s invoice.
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9.0

8.5

8.6

8.7

8.8

Consultant shall provide written notice to Owner when no services or work have
been performed during a given month.

For Additional Authorized Services provided by the Consultant such as, but not
limited to, wetlands permitting, land and right-of-way acquisition, surveying,
NPDES and LADEQ permit renewal or acquisition work, etc. Owner shall pay
Consultant based on an agreed upon hourly rate(s) between the Owner and
Consultant. Payment shall be not-to-exceed based on hourly rates and actual hours
worked.

The following documentation shall be required for payment to Consultant and shall
be attached to the monthly invoice.

a. A copy of the Owner’s written authorization to perform the service.
b. Timesheets for all hours invoiced.
c. Invoice copies, logs or other substantiation of non-salary expenses.

For Additional Authorized Services that Consultant acquires from subcontractors
and/or subconsultants, Owner shall pay Consultant a fixed sum previously agreed
upon by Owner and Consultant, such sum to be established in each case when the
scope of the work involved has been determined and before any of the Additional
Services are provided. The use of subcontractors and/or subconsultants shall be
subject to the provisions set forth in this Agreement. The following documentation
shall be required for payment to Consultant and shall be attached to the monthly
invoice:

a. A copy of the Owner’s written consent for the subcontractor and/or
subconsultant to perform the service stating the Owner’s and Consultant’s
agreed upon fixed sum established for the service performed.

b. Evidence that the subcontractor and/or subconsultant is insured as required by
this Agreement.

For Supplementary Services described in Section 5, Owner shall pay Consultant for
the fee negotiated at the time the work is assigned by the method stipulated in the
contract amendment.

BUDGET LIMITATIONS

The construction budget for this Project shall be determined by the Owner, and the
Consultant shall be advised of the budget limitation in writing by the Owner and the
Consultant shall indicate his acceptance of same in writing to the Owner. Any subsequent
budget revisions shall be confirmed in writing.

If, at the completion of the Preliminary or Design Phase, the Consultant does not concur
with the construction budget, he shall so notify the Owner, and the Consultant and Owner

As of July 7, 2025 Page 5 of 16



Docusign Envelope ID: 9CF498C2-DE43-463B-BFA0-272083F78BEE

10.0

11.0

shall mutually agree on a revised construction budget prior to any work on the Design
Phase.

If no bid is received within the budget limitation and a redesign of the project if required
by the Owner, such redesign shall be accomplished by the Consultant at no additional cost
to the Owner, provided, however, if the receipt of bids are, for any reason, delayed beyond
a period of six (6) months from the date of the completion of the Design Phase the amount
stated as the construction budget shall be adjusted, immediately prior to the time bids are
received, by use of a construction cost index acceptable to both parties of this agreement.

FUNDS
No work shall be authorized until funds are established for each individual task.
TERMINATION OR SUSPENSION

11.1 This Agreement may be terminated for any reason by either party upon thirty (30)
days written notice.

11.2 The Consultant, upon receipt of such notice, shall immediately discontinue all
services in connection with the performance of this Agreement and shall proceed
to cancel promptly all existing orders and contracts insofar as such orders or
contracts are chargeable to this Agreement.

11.3 The Consultant shall, as soon as practicable after receipt of notice of termination,
submit a statement showing in detail the services performed and payments received
under this Agreement to the date of termination.

11.4 The Owner shall then pay the Consultant promptly that portion of the prescribed
fee to which both parties agree.

11.5 Consultant fully acknowledges that no payment will be made for any work
performed or expenses incurred after receipt of the termination by either party
unless mutually agreed upon in writing.

11.6 Failure to meet agreed delivery dates or authorized extensions are considered
substantial failures and breach of this contractual agreement by Consultant.

11.7 This agreement shall automatically terminate upon satisfactory completion of all
services and obligations described herein or three (3) years from the date of its
execution, which ever event occurs first.
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12.0 NON-APPROPRIATION CLAUSE

Notwithstanding any other provision of this AGREEMENT, if the Owner does not receive
the sufficient funds to fund this AGREEMENT and other obligations of St. Charles Parish,
if funds are de-appropriated, or if the Owner does not receive legal authority to expend
funds from the St. Charles Parish Council, then the Owner is not obligated to make payment
under this AGREEMENT.

13.0 INSURANCE

13.1

13.2

133

13.4

13.5

13.6

13.7

13.8

The Consultant shall secure and maintain at his expense such insurance that will
protect him and the Owner, from claims under Workmen’s Compensation Acts and
from claims for bodily injury, death or property damage which may arise from
performance of services under this Agreement. Insurance for bodily injury or death
shall be in the unencumbered amount of $1,000,000.00 for one person and not less
than $1,000,000.00 for all injuries and/or deaths resulting from any one occurrence.

The insurance for property damage shall be in the unencumbered amount of
$1,000,000.00 for each accident and not less than $1,000,000.00 aggregate.

The CONSULTANT shall also secure and maintain at his expense professional
liability insurance in the unencumbered sum of $1,000.000.00.

All certificates of insurance SHALL BE FURNISHED TO THE OWNER and shall
provide that insurance shall not be cancelled without ten (10) days prior written
notice to the Owner. The Owner may examine the policies.

CONSULTANT shall include all subconsultants as insured under its policies or
shall furnish separate certificates for each. All coverages for subconsultants shall
be subject to all the requirements stated herein.

CONSULTANT shall secure and maintain at its expense Comprehensive
Automobile Liability - Bodily Injury Liability $1,000,000.00 each person:
$1,000,000.00 each occurrence. Property Damage Liability $1,000,000.00 each
occurrence. The Comprehensive Automobile Liability policy must have coverage
for loading and unloading and must include owned, hired and leased autos.

St Charles Parish shall be named as an additional insured on general liability
insurance policies.

For all purposes under Louisiana law, the principals of this Contract shall be

recognized as the statutory employer of all contract employees as provided in LSA-
R.S. 23:1061.

Insurance policies shall be endorsed to provide for a waiver of subrogation in favor
of St. Charles Parish for worker’s compensation policies. The certificate of
insurance shall reference the waiver of subrogation endorsement.
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14.0

15.0

16.0

17.0

13.9 The Worker’s Compensation Policy Territory Coverage must include Louisiana.
INDEMNIFICATION

Consultant shall indemnify and hold harmless the Owner, its employees, agents and
representatives, against any and all claims, demands, suits or judgments for sums of money
to any party for loss of life or injury or damages to person or property growing out of,
resulting from or by any reason of any negligent act by the Consultant, its employees,
agents, servants or representatives, while engaged upon or in connection with the services
required or performed hereunder.

WARRANTY

15.1 Consultant warrants that it will perform its design services with the degree of skill
and to the standard of care required of the consulting profession to meet all Federal,
State and Local requirements.

15.2 If Consulting Services for project designed by Consultant does not meet those
requirements noted herein above, then to the extent that this occurs as a direct result
of Consultant’s failure to meet the standard of care in its design services, Consultant
will indemnify the Parish for Consultant’s share of the costs incurred to bring
Consulting Services for project to the limitations mandated.

15.3 The obligations expressed in Section 14 above in no way limit the Consultant’s
obligations expressed elsewhere in this Contract.

EXCLUSIVE JURISDICTION AND VENUE

For all claims arising out of or related to this agreement, CONSULTANT hereby consents
and yields to the exclusive jurisdiction and venue of the Twenty-Ninth Judicial District
Court for the Parish of St. Charles, State of Louisiana, and expressly waives any (a) pleas
of jurisdiction based upon Consultant’s residence and (b) right of removal to Federal Court
based upon diversity of citizenship.

COMPLIANCE WITH FEDERAL AND STATE LAWS

CONSULTANT further agrees to comply with all federal and state laws, including those
identified in Attachment “D” (if applicable).
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18.0 CERTIFICATION OF COMPLIANCE WITH LA R.S. 38:2216.1 & 39:1602.2

In accordance with La R.S. 38:2216.1 and 39:1602.2, Contractor agrees that it does not
have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association based solely on the entity’s or association’s status as a firearm
entity or firearm trade association. Further, Contractor agrees that it will not discriminate
against a firearm entity or firearm trade association during the term of the contract based
solely on the entity’s or association’s status as a firearm entity or firearm trade association.

19.0 OTHER

This Agreement constitutes the entire agreement between the parties. There are no
understandings, agreements, or representations, oral or written, not specified within this
Agreement. This Agreement may not be modified, supplemented or amended in any
manner, except by written agreement signed by both parties.

WHEREOF, the parties to these presents have hereunto caused these presents to be
executed the day, month and year first above mentioned.

C. H. FENSTERMAKER & ASSOCIATES ST. CHARLES PARISH

LLC

By: GWUL Guillnan By: E-t.mw Jowell
T17187ASSF6247C... BSAABECSF77E403...

Name: Angelle Guilbeau Name: Matthew Jewell

Title:  CAO Title:  Parish President

Date: 1/21/2026 Date: 1/26/2026
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Project Scope:

ATTACHMENT “A”

Primrose Canal Cleaning and Improvements - Phase 1B
Parish Project No. P210202

CONSULTANT shall perform the scope of services described in the following paragraphs.

Design has been completed for Primrose Canal Cleaning and Improvements — Phase 1B under a
separate Agreement that has expired as of March 29, 2025. Therefore, Bid and Construction
Administration Phases as well as Resident Inspection services are required to complete the project
through construction.

Phase 1B’s location is described as Lagatutta Avenue to Lagatutta Pump Station,
Stabilization/Erosion Control and Cleaning. Improvements to Lagatutta Pump Station discharge
pipes were also included in the Design Scope.

PART 1 — BASIC SERVICES

A. BID PHASE

Upon authorization by OWNER to proceed, CONSULTANT shall:

a.

Assist OWNER in advertising for and obtaining bids or proposals for the Work,
assist OWNER in issuing assembled design, contract, and bidding-related
documents to prospective CONTRACTORS, and, where applicable, maintain a
record of prospective CONTRACTORSs to which documents have been issued, pre-
bid conferences, if any, and receive and process CONTRACTOR deposits or
charges for the issued documents.

Prepare and issue Addenda as appropriate to clarify, correct, or change the issued
documents.

Consult with OWNER as to the qualifications of prospective CONTRACTORSs.
Consult with OWNER as to the qualifications of Subcontractors, suppliers, and
other individuals and entities proposed by prospective CONTRACTORSs, for those
portions of the Work as to which review of qualifications is required by the issued
documents.

If the issued documents require, CONSULTANT shall evaluate and determine the
acceptability of "or equals" and substitute materials and equipment proposed by
prospective CONTRACTORs.

Attend the bid opening, prepare bid tabulation sheets and recommendation of award
to meet OWNER’s schedule, and assist OWNER in evaluating bids or proposals,
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assemble final contracts for the Work for execution by OWNER and
CONTRACTOR, and in issuing notices of award of such contracts.

The Bid Phase will be considered complete upon commencement of the
Construction Phase.

B. CONSTRUCTION PHASE

Upon successful completion of the Bid Phase and upon written authorization from OWNER,

CONSULTANT shall:

a. Prepare formal contract documents for the execution of the construction contract.

b. Pre-Construction Conference: Participate in a pre-construction conference prior to
commencement of Work at the Site.

c. Establish construction monuments, project baseline, and benchmarks as necessary.

d. Coordinate with owners of utilities for relocation of their facilities to clear the site
for construction.

e. Require and review tests of materials necessary for the project.

f.  Verify and approve CONTRACTOR’s Applications for Payment and schedules
(Progress Schedules, Schedule of Submittals, and Schedule of Values) and submit
to the OWNER.

g. Prepare progress reports for the OWNER when requested and coordinate monthly
progress meetings between OWNER, CONTRACTOR, CONSULTANT, and
inspector, as necessary throughout the duration of the project.

h. Review shop drawings and sampled for conformance with the design concept of the
project and for compliance with the result required in the Contract Documents.
Evaluate and determine the acceptability of substitute or “or-equal” materials and
equipment proposed by CONTRACTOR.

i.  Prepare all necessary documentation required for construction RFIs (Requests for
Information/Interpretation), Change Orders, and Work Change Directives.

j.  Attend Council meetings and other meetings necessary to discuss issues associated
with the project.

k. Record Drawings: The CONSULTANT shall furnish reproducible “RECORD”

drawings, based on information provided by the CONTRACTOR, both printed on
full size paper as well as electronically via AutoCAD.
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1.  Receive from CONTRACTOR, review, and transmit to OWNER maintenance and
operating instructions, schedules, guarantees, bonds, certificates or other evidence
of insurance required by the Construction Contract Documents

m. Make visits to the Site at intervals appropriate to the various stages of construction,
as CONSULTANT deems necessary, to observe as an experienced and qualified
design professional the progress of CONTRACTOR’s executed Work.

n. Perform Substantial Completion walk through, generate Substantial Completion
recommendation and accompanying Punch List. Perform final inspection and make
a recommendation for acceptance.

0. The Construction Phase will commence with the execution of the Notice of Intent
to Award for the Project and will terminate upon written recommendation by
CONSULTANT for final payment to CONTRACTORs.

C. RESIDENT PROJECT REPRESENTATIVE (RPR)

CONSULTANT shall furnish a Resident Project Representative (“RPR”), at the request of
the OWNER to assist CONSULTANT in observing progress and quality of the Work. The
RPR may provide full time representation or may provide representation to a lesser degree.
RPR is CONSULTANT s representative at the Site and will act as directed by and under the
supervision of CONSULTANT.

The duties and responsibilities of the RPR are as follows:

1.

RPR’s dealings in matters pertaining to the Work in general shall be with
CONSULTANT and CONTRACTOR. RPR’s dealings with Subcontractors shall only
be through or with the full knowledge and approval of CONTRACTOR. RPR shall
generally communicate with OWNER only with the knowledge of and under the
direction of CONSULTANT.

Review the progress schedule, schedule of Shop Drawing and Sample submittals,
schedule of values, and other schedules prepared by CONTRACTOR and consult with
CONSULTANT concerning acceptability of such schedules.

Attend meetings such as preconstruction conferences, progress meetings, job
conferences, and other Project-related meetings.

Comply with Site safety programs.

Serve as CONSULTANT’s liaison with CONTRACTOR. Assist CONSULTANT in
serving as OWNER’s liaison with CONTRACTOR when CONTRACTOR’s operations
affect OWNER’s On-Site operations.

Report to CONSULTANT whenever RPR believes that any part of the Work is defective
under the terms and standards set forth in the Construction Contract Documents and
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10.

11.

12.

13.

provide recommendations as to whether such Work should be corrected, removed, and
replaced, or accepted as provided in the Construction Contract Documents.

Verify that tests, equipment, and systems start-ups and operating and maintenance
training are conducted in the presence of appropriate OWNER’s personnel, and that
CONTRACTOR maintains adequate records thereof. Observe, record, and report to
CONSULTANT appropriate details relative to the test procedures and systems start-ups.

Prepare a daily report or keep a diary or log book, recording CONTRACTOR’s hours on
the Site, Subcontractors present at the Site, weather conditions, data relative to questions
of Change Orders, Field Orders, Work Change Directives, or changed conditions, Site
visitors, deliveries of equipment or materials, daily activities, decisions, observations in
general, and specific observations in more detail as in the case of observing test
procedures; and send copies to CONSULTANT.

Immediately inform CONSULTANT of the occurrence of any Site accidents,
emergencies, acts of God endangering the Work, possible force majeure or delay events,
damage to property by fire or other causes, or the discovery of any potential differing site
condition or Constituent of Concern.

Review applications for payment with CONTRACTOR for compliance with the
established procedure for their submission and forward with recommendations to
CONSULTANT, noting particularly the relationship of the payment requested to the
schedule of values, Work completed, and materials and equipment delivered at the Site
but not incorporated in the Work.

Participate in CONSULTANT’s and OWNER’s visits to the Site regarding Substantial
Completion, assist in the determination of Substantial Completion, and prior to the
issuance of a Certificate of Substantial Completion submit a punch list of observed items
requiring completion or correction.

Observe whether all items on the final punch list have been completed or corrected and
make recommendations to CONSULTANT concerning acceptance.

Resident Project Representative shall not:

a. Authorize any deviation from the Construction Contract Documents or substitution
of materials or equipment (including “or-equal” items).

a. Undertake any of the responsibilities of CONTRACTOR, Subcontractors, or
Suppliers.

b. Advise on, issue directions relative to, or assume control over any aspect of the
means, methods, techniques, sequences or procedures of the Work, by
CONTRACTOR.
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c. Advise on, issue directions regarding, or assume control over security or safety
practices, precautions, and programs in connection with the activities or operations
of OWNER or CONTRACTOR.
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Project Schedule:

ATTACHMENT “B”

Primrose Canal Cleaning and Improvements - Phase 1B
Parish Project No. P210202

The CONSULTANT shall complete the following phases of the project within the number of days
shown after Notices to Proceed:

Bid Phase

Number of Days to Complete

45

Construction Phase 45

Time for Completion

1.

If, through no fault of CONSULTANT, such periods of time or dates are changed,
or the orderly and continuous progress of CONSULTANT’s services is impaired,
or CONSULTANT’s services are delayed or suspended, then the time for
completion of CONSULTANT’s services shall be adjusted equitably.

If OWNER authorizes changes in the scope, extent, or character of the Project or
CONSULTANT’s services, then the time for completion of CONSULTANT’s
services shall be adjusted equitably.

If CONSULTANT fails, through its own fault, to complete the performance
required in this Agreement within the time set forth, as duly adjusted, then
OWNER shall be entitled, as its sole remedy, to the recovery of direct damages,
if any, resulting from such failure.
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ATTACHMENT “C”

Primrose Canal Cleaning and Improvements - Phase 1B
Parish Project No. P210202

OWNER shall pay CONSULTANT on a Not to Exceed basis for Basic Services set forth in
Attachment A as follows:

a.

The total compensation for basic services as described in Attachment A is estimated
to be $56,926.83 based on the following estimated distribution of compensation:

1. Bid Phase $3,272.18
2. Construction Phase $16,360.90
3. Resident Project Representative $37,293.75

CONSULTANT may, with OWNER’s consent, alter the distribution of
compensation between individual phases of the Work noted herein to be consistent
with services actually rendered, but shall not exceed the total estimated
compensation amount unless approved in writing by OWNER.

The amounts billed for CONSULTANT’s services under this Agreement will be
based on the cumulative hours charged to the Project during the billing period by
each class of CONSULTANT’s employees times Standard Hourly Rates for each
applicable billing class, plus CONSULTANT’s SUBCONSULTANT’s charges.

The Standard Hourly Rates charged by CONSULTANT constitute full and
complete compensation for CONSULTANT’s services, including labor costs,
overhead, and profit; the Standard Hourly Rates do not include CONSULTANT’s
SUBCONSULTANT’s charges.

CONSULTANT’s Standard Hourly Rates are attached to this Agreement as
Attachment C-1.

Resident Project Representative Schedule: The total amount set forth above is
based on full-time RPR services on an eight-hour workday Monday through Friday
over a 45-day construction schedule.
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LIMITED LIABILITY COMPANY
AUTHORIZATION RESOLUTION

|, Charles H. Fenstermaker, certify that | am the President of C. H. Fenstermaker & Associates,
LL.C., ("Fenstermaker") organized under the laws of the State of Louisiana and that the
resolution contained herein below is a true copy of the resolution adopted on this _7_day of
January 2025 at Lafayette, Louisiana.

Be it Resolved that the undersigned Agent, in addition to myself, is
authorized to execute on behalf of Fenstermaker any and all documents
necessary to enter into agreement with any entity seeking proof of his so
designated authority. This authority pertains to any entity, to include but
not be limited to, State Agencies, Municipalities, local and parish
governments, and any and all non-governmental entities, with which
Fenstermaker may be engaged or may seek to engage any activity about
which Fenstermaker is organized.

Agent: Angelle Guilbeau, Chief Administrative Officer

.

Signaturé

I hereby certify that | have the full power and lawful authority to adopt the foregoing resolution
and to confer the powers granted to the above-named Agent who has full power and lawful
authority to exercise the same as indicated.

In Witness Whereof, | have subscribed my name to this document, this _7_ day of January 2025.

William H. Fenstermaker Charles H. Fenstermaker
Printed Name of Member Printed Name of President
Signé%ure Zo% éember Signature President
Nofagy Public

Brittany Labbie
Notary Public - State of Louisiana
My Commission Is For Life
Notary ID 169757
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Schedule Number: 2025ENG_MO001
Effective Date: January 1, 2025

Proprietary and Confidential

FENSTERMAKER

Occupational Classifications Hourly Rate
Supervising Engineer $215.00
Project Manager $170.00
Associate Project Manager $130.00
Engineer Il $200.00
Engineer Il $165.00
Engineer | $140.00
Engineer Intern |l $120.00
Engineer intern i $110.00
Senior Technician $105.00
Technician $95.00
Senior Construction Administration $170.00
Construction Administration $140.00
Senior Construction Inspector $95.00
Construction Inspector $90.00
Senior GIS Specialist $155.00
GIS Specialist $95.00
Planner $135.00
Senior Land Surveyor $170.00
Land Surveyor $145.00
Senior Survey Technician $120.00
Survey Technician $100.00
Project Scientist Il $145.00
Project Scientist Il $130.00
Project Scientist | $105.00
Environmental Technician $80.00
One (1) Person Survey Crew $100.00
Two (2) Person Survey Crew $140.00
Three (3) Person Survey Crew $185.00
Administrative Assistant $60.00
*Additional Classifications shall be added as required by Scope of Work

Equipment Per Day
RTK (Real Time Kinematic), 2 - GPS Receivers $475.00
Robotic Total Station $325.00
LiDAR Scanner $1,500.00
Laser Scanner $1,000.00
UAV - Multi Rotor $350.00
UAV - Fixed Wing RTK $600.00
10' - 14’ Survey Vessel $175.00
Supplies Each
1" x 1" x 48" Wood Stake $1.85
2" PVC Pipe $1.55/Linear Ft.
T-Post $14.00
20" Iron Pipe/Rebar $35.00
Crew Expenses: Per Item
Field Truck Mileage $1.75/per mile
Vehicle Mileage (excludes field trucks) $1.00/per mile
Per Diem $68/Person
Travel Related Expenses Cost + 10%

*Additional Equipment and Supply rates shall be added as required by Scope of Work

*#3The rates identified on this rate schedule are valid for a period of one year from the listed effective date. Work performed beyond one year from
the listed effective date shall be billed at Fenstermaker's current rate schedule.***

C. H. Fenstermakar & Associatas, LL.C.
!
{

kar
135 Regency Square Lafayatte, LA 70508 {337} 237-2200 phone ; {337) 232-3299 fax



