

SECTION 00500

CONTRACT

This agreement entered into this _____ day of _____, 20____, by Fleming Construction Co., L.L.C., hereinafter called the "Contractor", whose business address is 23 E.Airline Dr., and the St. Charles Parish, hereinafter called the "Owner". Kenner, La 70062

Owner and Contractor, in consideration of premises and the mutual covenants; consideration and agreement herein contained, agree as follows:

ARTICLE 1

STATEMENT OF WORK

- 1.01 Contractor shall furnish all labor and materials and perform all of the work required to build, construct and complete in a thorough and workmanlike manner:
- 1.02 The abovementioned work shall be completed in strict accordance with Contract Documents prepared by: Evans-Graves Engineers, Inc.
- 1.03 It is recognized by the parties herein that said Contract Documents including by way of example and not of limitation, the Drawings and Specifications dated October 2015, Addenda number(s) 1, the Instruction to Bidders, Supplemental Instructions to Bidders, Louisiana Uniform Public Works Bid Form, General Conditions, Supplementary Conditions (if applicable), any Addenda thereto, impose duties and obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties and obligations. For these purposes, all of the provisions contained in the aforementioned Contract Documents are incorporated herein by reference with the same force and effect as though said Contract Documents were herein set out in full.
- 1.04 The Work is generally described as follows: furnishing and installing two (2)-30" fresh water hydraulic pumps, drive units, and fuel tank on platforms in the intake of the Sunset Drainage Pumping Station, with associated piping. The drive unit platform will be an elevated structure with structural steel on a concrete slab. The pump discharge will be under an existing roadway, over an existing levee, and over the discharge basin wall of the Sunset Pump Station. Other associated work involves excavation and backfill, hydro-seeding, installing riprap, and removing an existing damaged timber bulkhead.

ARTICLE 2

ENGINEER

- 2.01 The Project has been designed by Evans-Graves Engineers, Inc. who is hereinafter called "Engineer" and who will assume all duties and responsibilities and have the rights and authority assigned to Engineer in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3

CONTRACT TIME

- 3.01 The Contractor shall complete all of the Work under the Contract within two hundred forty (240) calendar days from the date stated in the Notice to Proceed.

ARTICLE 4

LIQUIDATED DAMAGES

Owner and Contractor recognize that the Owner will suffer direct financial loss if Work is not completed within the Contract Time specified plus any extensions thereof allowed in accordance with these General Conditions of this Contract, and therefore, time is of the essence. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Contractor and Surety agree to forfeit and pay Owner One Thousand Five Hundred dollars \$1,500.00 per day as Liquidated Damages for delay (but not as a penalty). Such Liquidated Damages will be assessed for each calendar day that expires after the Contract Time. This amount represents a reasonable estimate of Owner's expenses for extended delays and the costs associated therein. This provision shall be effective between the parties ipso facto and without demand or putting in default, it being specifically agreed that the Contractor by his mere failure to complete the work on or before the date specified shall be deemed in default.

ARTICLE 5

CONTRACT PRICE

- 5.01 The amount to be paid to the Contractor by the Owner for completion of all work Owner will pay and the Contractor will accept in full consideration for the completion of all Work is:

- Eight hundred sixty two thousand seven hundred thirty
a) (~~\$862,735.00~~) five dollars & no cents Dollars based on unit prices specified within this contract document. Contract price is firm and subject only to modification by written Change Order agreed to and signed by both parties and the Engineer and approved by the St. Charles Parish Council.

ARTICLE 6

PAYMENT PROCEDURES

- 6.01 Contractor shall submit Applications for Payment to the Engineer in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.
- 6.02 Progress Payments. Progress payments will be based upon estimated quantities of contract unit price items or upon estimated percentages of completion of the schedule of lump sum values of labor and materials incorporated into the Work or suitably stored, on the last day of each month or other mutually agreed regular monthly date ending the progress payment period, less retainage.
- 6.03 Application for Payment Form. The form of the Application for Payment must be suitable to the Owner. The Owner reserves the right to withhold payment until the form of Application for Payment is deemed acceptable by the Owner.
- 6.04 Retainage. Per Paragraph 15.01.D retainage shall be withheld and payments will be made by the Owner in the payment amount of:
- a) Ninety percent (90%) of the approved payment applications for projects with contract of less than \$500,000.00; or
 - b) Ninety-five percent (95%) of the approved payment applications for projects with contract prices of \$500,000.01 or greater.
- 6.05 The normal retainage shall not be due the Contractor until after Substantial Completion and expiration of the forty-five (45) day lien period and submission to the Engineer of a clear lien certificate and invoice for retainage.
- 6.06 Final Payment. Upon the final completion of all Work, the Contractor may request a final inspection and may make a final Application for Payment as provided by Paragraph 15.06 of the General Conditions.
- 6.07 Final Acceptance. When Final Acceptance is granted by the Owner, the Owner shall file the certificate with the Recorder of Mortgages for St. Charles Parish.
- 6.08 At the expiration of the lien period the Contractor shall obtain a certificate from the Recorder of Mortgages of the Parish of St. Charles that the Contract is clear of any liens or privileges, and said certificate shall be presented to the Owner for final payment and release of retainage, less any such sums as may be lawfully withheld under the Contract.

- 6.09 Claims. Pursuant to La. R.S. 38:2242, when the Owner receives any claim of nonpayment arising out of the Contract, the Owner shall deduct such claim from the Contract Sum. The Contractor, or any interested party, may deposit security, in accordance with La. R.S. 38:2242.2, guaranteeing payment of the claim with the Recorder of Mortgages for St. Charles Parish. When the Owner receives original proof of such guarantee from the Recorder of Mortgages, the claim deduction will be added back to the Contract Sum.

ARTICLE 7

CONTRACTOR'S REPRESENTATIONS

- 7.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
- 7.02 Contractor has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions and laws and regulations that in any manner may affect cost, progress, performance or finishing of the Work.
- 7.03 Contractor has studied carefully all reports of explorations and tests of subsurface physical conditions and drawings of physical conditions which are identified in the Information Available To Bidders and as provided in the General Conditions.
- 7.04 Contractor has obtained and carefully studied (or assumed responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies (in addition to or to supplement those referred to in Paragraph 2 above) which pertain to the subsurface or physical conditions at or contiguous to the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as Contractor considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents. In exercising its responsibility with respect to subsurface conditions and physical conditions at the site, Contractor has or will obtain or perform at no additional cost to the Owner such additional examinations, investigations, explorations, tests, reports, studies, or similar information or data as may be required by Contractor for such purposes.

ARTICLE 8

CONTRACT DOCUMENTS

- 8.01 The following Contract Documents, which comprise the entire Agreement between Owner and Contractor, are all hereby made a part of that Agreement to the same extent as if incorporated herein in full:
- a) Contract (Section 00500)
 - b) Performance Bond (Section 00611)

- c) Payment Bond (Section 00610)
- d) Insurance Certificates
- e) Advertisement for Bids (Section 00010)
- f) Louisiana Uniform Public Works Bid Form (Section 00300)
- g) Addenda (Numbers 1 to 1 inclusive)
- h) Contract documents bearing the general title "Sunset Pump Station Improvements (St. Charles Parish Project P130601)" dated October 2015.
- i) Drawings, consisting of a cover sheet dated October 2015 and the sheets listed on Drawing one (1); each sheet bearing the following general title: "Sunset Pump Station Improvements (St. Charles Parish Project P130601)"
- j) General Conditions (Section 00700)
- k) Supplementary Conditions (if applicable for compliance purposes) (Section 0800)

There are no Contract Documents other than those listed above in this Article 8. The Contract may only be amended, modified or supplemented as provided for in the General Conditions.

ARTICLE 9

MISCELLANEOUS

- 9.01 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and, unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents. Notwithstanding the foregoing, the Owner may assign this contract to the State of Louisiana or any political subdivision, municipality, special district or authority thereof without Contractor's consent and without recourse.
- 9.02 Owner and Contractor each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.

9.03 It is hereby agreed and understood by the parties hereto that any and all disputes that may result in litigation shall be litigated in the 29th Judicial District Court for the Parish of St. Charles.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement effective as of the date first written above. All portions of the Contract Documents have been signed or identified by Owner and Contractor or by Engineer on their behalf.

OWNER: Parish of St. Charles

By: _____

Title: _____

CONTRACTOR:

By: Jana F. Katz

Title: Member

ATTEST:

By: _____

Title: _____

ATTEST:

By: Lydia Miller

Title: Human Resources

END OF SECTION



EVANS-GRAVES ENGINEERS, INC.
 Engineering Consultants
 Est. 1954

John A. Graves, P.E., P.L.S.
 C. J. Roth, P.E., L.S.J.
 Gerald G. Menard, P.E.
 Max O. Usrey, III, P.E., P.L.S.
 P. Stephen Lundgren, Jr., P.E.
 Jack Carr Morgan, P.E., P.L.S.
 L.R. "Eric" Erikson, P.E.
 Anthony S. Brocato, Sr.
 Ashlyn A. Graves
 Lee Z. Walker

Phillip Grasso, P.E.
 Keith M. Meyer, P.E.
 Robert A. Rowlette, Jr. COL (Ret), P.E.
 Robert H. Brooks, III, P.L.S.
 Lisa Bourgeois, P.E.
 Lisa R. Frugé, P.E.
 Brett D. Blanchard, P.E., L.S.J.
 Kevin D. Norman, R.L.A.

November 17, 2015

St. Charles Parish Dept. of Public Works/Wastewater
 100 River Oaks Road
 Destrehan, LA 70047
 Attn: Mr. Johnny Thompson, Project Manager

Re.: Sunset Pump Station Improvements
 SCP Project No. P130601
 E-G Project No. 2013-21-720
 Bids Received November 16, 2015

Dear Johnny –

Per your request, we have reviewed the bids received by St. Charles Parish (SCP) for Project No. P130601 on November 16, 2015. Attached for your record is a copy of the Bid Tabulation summary sheet and detailed Unit Price Bid tabulations. Nine (9) bids were received as shown on the attached forms. The apparent low bidder for Base Bid Work is Fleming Construction Company, LLC, LA License Number 935. A summary of bid prices is as follows:

Bidder	Base Bid	Notes
Fleming Construction Company, LLC	\$862,735.00	
DQSI, LLC	\$923,907.36	See Note 1
BLD Services, LLC	\$969,000.00	
Circle, LLC	\$1,114,492.00	See Note 2
Industrial & Mechanical Contractors, Inc.	\$1,195,350.00	
Larry Doiron, LLC	\$1,222,000.00	
Cycle Construction Company, LLC	\$1,398,555.00	
Sealevel Construction, Inc.	\$3,914,200.00	See Note 3
Global Industrial Contractors, LLC	-----	See Note 4

- (1) There are several Round-off corrections in the Bid of DQSI, LLC which yields a different Total Base Bid price herein than on their Bid Form.
- (2) The Bid Form of Circle, LLC contained a Unit Price of \$490.00 for Item No. 4 but an extension amount of \$98,000.00. Applying a Quantity of "1" to Item No. 4, the correct extension amount is \$490.00.
- (3) The Bid of Sealevel Construction, Inc. contained a Unit Price of \$2,000.00 for Item No. 8 but the extension amount was also \$2,000. Applying a Quantity of "1,500" to Item No. 8, the correct extension amount is \$3,000,000.00.
- (4) The Bid Form of Global Industrial Contractors, LLC left "blank" the unit price and extension for Item Nos. 4 and 5; and is therefore rejected.


We have reviewed the apparent low bid of Fleming Construction Company, LLC, and we have determined it to be a responsive bid from a Louisiana Licensed Contractor.

We understand that the Parish's construction budget for this project is currently in excess of \$1,035,000.00. As such, we recommend that a Notice of Award be issued to Fleming Construction Company, LLC (LA License Number 935) for a construction contract for the Base Bid work.

Although the bid submitted by Fleming Construction Company, LLC appears to be a responsive bid, we recommend that you evaluate the bids with your legal counsel in order to make a final determination.

Sincerely –

EVANS-GRAVES ENGINEERS, INC.

A handwritten signature in blue ink, appearing to read 'P. Lundgren', with a long vertical flourish extending downwards from the end of the signature.

P. Stephen Lundgren, Jr., P.E.
Deputy Chief Engineer

Attachments: Bid tabulation summary (2 pages)
Detailed Unit Price Bid tabulations (1 page)



PROJECT TITLE: Sunset Pump Station Improvements

SCP PROJECT NO: P130601

DATE & TIME: November 16, 2015, Monday at 10:00 AM

ENGINEER'S ESTIMATE: \$1,035,000.00



EVANS-GRAVES
ENGINEERS, INC.

BIDDER	ADDRESS incl EMAIL ADDRESS	LICENSE NUMBER	LICENSE NUMBER ON ENVELOPE	Required at Time of Bid Opening						Required within 10 days from Apparent Low Bidder			BABE BID	ALTERNATE 1 If Applicable	ALTERNATE 2 If Applicable	ALTERNATE 3 If Applicable	Notes	
				ACKNOWLEDGE APPENDUM #1	ACKNOWLEDGE APPENDUM #2	BID FORM 00300	BID BOND 00410	CORPORATE RES. 00486	ATTESTATION CLAUSE 00470	E-VERIFY AFFIDAVIT 00478	AFFIDAVITS 00489							
M. R. Pittman Group, LLC																		
Fleming Construction Co.			935	✓	✓	✓	✓	✓	✓	✓	✓	✓	862,735.00	none	none	none		
Sealevel Construction, Inc.			33678	✓	✓	✓	✓	✓	✓	✓	✓	✓	916,200.00	—	—	—		
Circle, LLC			2574	✓	✓	✓	✓	✓	✓	✓	✓	✓	1,212,002.00	—	—	—		
Global Industrial Contractors, LLC			50096	✓	✓	✓	✓	✓	✓	✓	✓	✓	1,107,265.00	—	—	—		
Boh Bros. Construction Co., LLC																		
Cycle Construction Co., LLC			36961	✓	✓	✓	✓	✓	✓	✓	✓	✓	1,398,555.00	—	—	—		
IMC, Inc.			26581	✓	✓	✓	✓	✓	✓	✓	✓	✓	1,195,350.00	—	—	—		
Archer Western																		
Command Construction, LLC																		
Durr Heavy Construction, LLC																		
DQSI, LLC			47091	✓	✓	✓	✓	✓	✓	✓	✓	✓	923,901.00	—	—	—		

[Handwritten signature]
11/16/15



PROJECT TITLE: Sunset Pump Station Improvements

SCP PROJECT NO: P130601

DATE & TIME: November 16, 2015, Monday at 10:00 AM

ENGINEER'S ESTIMATE: \$1,035,000.00



EVANS-GRAVES
ENGINEERS, INC.

BIDDER	ADDRESS incl EMAIL ADDRESS	LICENSE NUMBER	LICENSE NUMBER ON ENVELOPE	Required at Time of Bid Opening						Required within 10 days from Apparent Low Bidder			NOTES			
				ACKNOWLEDGE ADDENDUM #1	ACKNOWLEDGE ADDENDUM #2	BID FORM 00300	BID BOND 00410	CORPORATE RES. 00485	ATTESTATION CLAUSE 00470	E-VERIFY AFFIDAVIT 00476	AFFIDAVITS 00480	ALTERNATE 1 if Applicable		ALTERNATE 2 if Applicable	ALTERNATE 3 if Applicable	
BLD Services, LLC	2424 Tyler St., Kenner, LA 70062, Thomas Behan; thomasb@bidlic.net	48722	46722	✓	✓	✓	✓	✓	✓	✓	✓	919,000.00	none	none	none	
Gottfried Contracting, LLC	6 Meyers Rd, Covington, LA 70435, David Gottfried; dgottfried@gottfried-us.com	48909	30341	✓	✓	✓	✓	✓	✓	✓	✓	1,222,000.00	none	none	none	
Larry Dolron, LLC	P. O. Box 1600, Morgan City, LA 70381, Rickie Taylor; w.r.tay@hotmail.com	35591														

[Handwritten signature]
11/16/15



PROJECT TITLE: Sunset Pump Station Improvements

PROJECT NO: P130601

DATE & TIME: November 16, 2015, Monday at 10:00 AM

ENGINEER'S ESTIMATE \$1,035,000.00



EVANS-GRAVES ENGINEERS, INC.

ITEM	DESCRIPTION	QTY	UNIT	Fleming Construction Company, LLC		DQSI, LLC		BLD Services, LLC		Circle, LLC		Industrial & Mechanical Contractors, Inc.	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BASE BID													
1	Mobilization / Demobilization	1	Lump Sum	\$35,000.00	\$35,000.00	\$117,031.85	\$117,031.85	\$95,000.00	\$95,000.00	\$50,000.00	\$50,000.00	\$98,200.00	\$98,200.00
2	Clearing and Grubbing	1	Lump Sum	\$2,000.00	\$2,000.00	\$2,041.17	\$2,041.17	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00
3	Pipe Bolts	13	Each	\$600.00	\$7,800.00	\$430.91	\$5,601.83	\$1,000.00	\$13,000.00	\$879.00	\$11,427.00	\$660.00	\$8,580.00
4	Piping, Fittings, Couplings, and Anchors, In-Place	1	Lump Sum	\$161,500.00	\$161,500.00	\$180,373.73	\$180,373.73	\$100,000.00	\$100,000.00	\$490.00	\$490.00	\$220,000.00	\$220,000.00
5	2-30" Pump and Drive Units Including Diesel Fuel Lines and Pump Control Panel	1	Lump Sum	\$466,000.00	\$466,000.00	\$453,030.48	\$453,030.48	\$348,000.00	\$348,000.00	\$700,000.00	\$700,000.00	\$605,000.00	\$605,000.00
6	Aggregate Surface Course (Driveway)	20	Square Yard	\$78.00	\$1,560.00	\$239.83	\$4,796.60	\$25.00	\$500.00	\$90.00	\$1,800.00	\$161.00	\$3,220.00
7	Re-Rep	25	Cubic Yard	\$105.00	\$2,625.00	\$162.83	\$4,070.75	\$200.00	\$5,000.00	\$5,000.00	\$25,000.00	\$3,375.00	\$8,375.00
8	Hydroseed	1,500	Square Yard	\$1.50	\$2,250.00	\$1.57	\$2,355.00	\$2.00	\$3,000.00	\$2.00	\$3,000.00	\$17.00	\$25,500.00
9	Relocation of Infrastructure Items	1	Lump Sum	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
10	Removal of Existing Bulkhead	1	Lump Sum	\$4,000.00	\$4,000.00	\$6,123.52	\$6,123.52	\$35,000.00	\$35,000.00	\$23,500.00	\$23,500.00	\$1,375.00	\$1,375.00
11	Drive Unit Elevated Platform and Foundation, including reinforced concrete concrete, and stone bedding, structural steel, platform grating, handrails, stairs, and all construction to complete the platform structure	1	Lump Sum	\$124,000.00	\$124,000.00	\$98,461.45	\$98,461.45	\$300,000.00	\$300,000.00	\$185,000.00	\$185,000.00	\$107,500.00	\$107,500.00
12	2,000-Gal. Fuel Tank and Timber Mat Platform	1	Lump Sum	\$17,000.00	\$17,000.00	\$16,108.88	\$16,108.88	\$35,000.00	\$35,000.00	\$69,000.00	\$69,000.00	\$68,700.00	\$68,700.00
13	Utility Relocations	1	Lump Sum	\$9,000.00	\$9,000.00	\$3,918.10	\$3,918.10	\$2,000.00	\$2,000.00	\$30,000.00	\$30,000.00	\$23,400.00	\$23,400.00
TOTAL BASE BID					\$862,735.00		\$823,907.36		\$989,000.00		\$1,114,482.00		\$1,195,350.00

(see Note 1)

(see Note 2)

ITEM	DESCRIPTION	QTY	UNIT	Larry Deiron, LLC		Cycle Construction Company, LLC		Sealwell Construction, Inc.		Global Industrial Contractors, LLC		Engineer's Estimate	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BASE BID													
1	Mobilization / Demobilization	1	Lump Sum	\$50,000.00	\$50,000.00	\$160,000.00	\$160,000.00	\$10,000.00	\$10,000.00	\$33,000.00	\$33,000.00	\$50,000.00	\$50,000.00
2	Clearing and Grubbing	1	Lump Sum	\$15,000.00	\$15,000.00	\$580.00	\$580.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00
3	Pipe Bolts	13	Each	\$650.00	\$8,450.00	\$1,000.00	\$13,000.00	\$400.00	\$5,200.00	\$450.00	\$5,850.00	\$250.00	\$3,250.00
4	Piping, Fittings, Couplings, and Anchors, In-Place	1	Lump Sum	\$210,000.00	\$210,000.00	\$312,000.00	\$312,000.00	\$90,000.00	\$90,000.00	(blank)	(blank)	\$132,000.00	\$132,000.00
5	2-30" Pump and Drive Units Including Diesel Fuel Lines and Pump Control Panel	1	Lump Sum	\$711,300.00	\$711,300.00	\$642,000.00	\$642,000.00	\$600,000.00	\$600,000.00	(blank)	(blank)	\$730,000.00	\$730,000.00
6	Aggregate Surface Course (Driveway)	20	Square Yard	\$250.00	\$5,000.00	\$65.00	\$1,300.00	\$150.00	\$3,000.00	\$32.00	\$640.00	\$35.00	\$700.00
7	Re-Rep	25	Cubic Yard	\$250.00	\$6,250.00	\$4,625.00	\$11,562.50	\$100.00	\$2,500.00	\$203.00	\$5,075.00	\$350.00	\$8,750.00
8	Hydroseed	1,500	Square Yard	\$4.00	\$6,000.00	\$1.00	\$1,500.00	\$2,000.00	\$3,000.00	\$1.00	\$1,500.00	\$4.50	\$6,750.00
9	Relocation of Infrastructure Items	1	Lump Sum	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
10	Removal of Existing Bulkhead	1	Lump Sum	\$15,000.00	\$15,000.00	\$2,250.00	\$2,250.00	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00
11	Drive Unit Elevated Platform and Foundation, including reinforced concrete slab, incidental concrete, crushed stone bedding, structural steel, platform grating, handrails, stairs, and all construction to complete the platform structure	1	Lump Sum	\$110,000.00	\$110,000.00	\$146,000.00	\$146,000.00	\$132,000.00	\$132,000.00	\$104,000.00	\$104,000.00	\$45,000.00	\$45,000.00
12	2,000-Gal. Fuel Tank and Timber Mat Platform	1	Lump Sum	\$40,000.00	\$40,000.00	\$80,000.00	\$80,000.00	\$24,000.00	\$24,000.00	\$36,000.00	\$36,000.00	\$14,000.00	\$14,000.00
13	Utility Relocations	1	Lump Sum	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$5,500.00	\$5,500.00	\$8,800.00	\$8,800.00	\$7,500.00	\$7,500.00
TOTAL BASE BID					\$1,222,000.00		\$1,398,555.00		\$3,914,200.00		\$3,914,200.00		\$1,034,950.00

NOTES:

- There are several Round-off corrections in the Bid of DQSI, LLC which yields a different Total Base Bid price herein than on their Bid Form.
- The Bid Form of Circle, LLC contained a Unit Price of \$490.00 for Item No. 4 but an extension amount of \$98,000.00. Applying a Quantity of "1" to Item No. 4, the correct extension amount is \$490.00.
- The Bid of Sealwell Construction, Inc. contained a Unit Price of \$2,000.00 for Item No. 8 but the extension amount was also \$2,000.00. Applying a Quantity of "1,500" to Item No. 8, the correct extension amount is \$3,000,000.00.
- The Bid Form of Global Industrial Contractors, LLC left "blank" the unit price and extension for Item Nos. 4 and 5.



ST. CHARLES PARISH

DEPARTMENT OF PUBLIC WORKS

100 RIVER OAKS DRIVE • DESTREHAN, LOUISIANA 70047

(985) 783-5102 • (985) 783-5104 • FAX (985) 725-2250

Website: www.stcharlesparish-la.gov

V.J. ST. PIERRE, JR.
PARISH PRESIDENT

SAM SCHOLLE
DIRECTOR

December 3, 2015

TO: Tiffany K. Clark
Council Secretary

FROM: Sam C. Scholle *St*
Director of Public Works/Wastewater

**SUBJECT: Sunset Pump Station Improvements
St. Charles Parish Project No. P130601
Construction Contract**

Please introduce an Ordinance for the above referenced subject at the next Council Meeting, which is Monday, December 14, 2015. Thank you for your usual cooperation.

SCS:jgl

Attachments