SECTION 00500
AGREEMENT
THIS AGREEMENT is effective as of the day of in the year 20

by and between the Parish of St. Charles, called the OWNER, and _Barriere Construction Co., L.L.C.
herein after called the CONTRACTOR.

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as
follows:

ARTICLE 1. WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents for the
above Project. The Work is generally described as follows:

The Contract Work generally comprises the repair and/or overlay of existing asphalt streets in St.
Charles Parish Louisiana.

ARTICLE 2. ENGINEER

The Project has been designed by _ G.E.C., Inc. who is hereinafter called ENGINEER and who will
assume all duties and responsibilities and have the rights and authority assigned to ENGINEER in the
Contract Documents in connection with completion of the Work in accordance with the Contract
Documents.

ARTICLE 3. CONTRACT TIME

3.1 The Contractor shall complete all of the Work under the Contract within _80 calendar days from
the date of the Notice to Proceed. If Alternate is added, the Contractor shall complete the Base Bid
and the specified Alternate under contract within _ 80 calendar days from the date of the Notice
to Proceed.

3.2 Liquidated Damages - OWNER and CONTRACTOR recognize that the OWNER will suffer direct
financial loss if Work is not completed within the Contract times specified in Paragraph 3.1 above
plus any extensions thereof allowed in accordance with Article 12 of the General Conditions, and
therefore, time is of the essence. They also recognize the delays, expense and difficulties involved
in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not completed
on time. Accordingly, instead of requiring any such proof, CONTRACTOR and Surety agree to
forfeit and pay OWNER as liquidated damages for delay (but not as a penalty) the amount of _Five
Hundred Dollars ($500.00) for each calendar day that expires after the Contract Time specified in
Paragraph 3.1 for final completion and ready for final acceptance until the Work is completed.
These amounts represent a reasonable estimate of OWNER's expenses for extended delays and for
inspection, engineering services and administrative costs associated with such delay. This
provision shall be effective between the parties ipso facto and without demand or putting in
default, it being specifically agreed that the CONTRACTOR by his mere failure to complete the
work on or before the date specified shall be deemed in default.
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ARTICLE 4. CONTRACT PRICE

CONTRACT PRICE: The amount to be paid to the Contractor by the Owner for completion of
all work hereunder is: _($ 1,442,367.25) One million, four hundred forty-two thousand, three
hundred sixty-seven and 25/100 Dollars based on unit prices specified within this contract
document. Contract price is firm and subject only to modification by written change order agreed
to by both parties.

ARTICLE 5. PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the
General Conditions. Applications for Payment will be processed by ENGINEER as provided in
the General Conditions.

5.1 Progress payments. OWNER shall make progress payments which exceed $5,000 on
account of the Contract price on the basis of CONTRACTOR's Applications for Payment,
as recommended by ENGINEER, on or about the thirtieth (30th) day following receipt by
the OWNER. Applications for Payments less than $5,000 shall be accumulated until the
next payment period or until final payment.

Progress payments will be based upon estimated quantities of completed contract unit price
items or upon estimated percentages of completion of the schedule of lump sum values of
labor and materials incorporated into the Work on the last day of each month or other
mutually agreed regular monthly date ending the progress payment period.

5.2 Retainage. Retainage shall be withheld and payments will be made by the OWNER in the
payment amount of: 1) ninety percent (90%) of the approved payment applications for
projects with contract prices of less than $500,000; or 2) ninety-five percent (95%) of the
approved payment applications for the projects with contract prices of $500,000 or greater.

5.3 Final Acceptance and Final Payment. Upon the final completion of all Work, the
CONTRACTOR may request a final inspection and may make a final Application for
Payment as provided by Paragraph 14.12 of the General Conditions, upon the OWNER's
certificate of final acceptance.

Final acceptance of the Work, based upon the certificate of final acceptance, shall be by
resolution of the Council of the Parish of St. Charles.

When substantial completion is granted by the Owner, the Certificate of Substantial
Completion is then transmitted to the Contractor for filing with the recorder of mortgages
of the Parish of St. Charles. This begins the not less than forty-five (45) day lien period as
prescribed for Public Works by Louisiana Revised Statutes 38:2242.

At the expiration of the lien period it is the CONTRACTOR's responsibility to obtain a
certificate from the Recorder of Mortgages of the Parish of St. Charles that the Contract is
clear of any liens or privileges, and said certificate shall be presented to the OWNER for
final payment and release of retainage, less any such sums as may be lawfully withheld
under the Contract.
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ARTICLE 6. CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following
representations:

6.1

6.2

6.3

CONTRACTOR has familiarized itself with the nature and extent of the Contract
Documents, Work, site, locality, and all local conditions and laws and regulations that in
any manner may affect cost, progress, performance or finishing of the Work.

CONTRACTOR has studied carefully all reports of explorations and tests of subsurface
physical conditions and drawings of physical conditions which are identified in the
Information Available to Bidders and as provided in the General Conditions.

CONTRACTOR has obtained and carefully studied (or assumed responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations, tests,
reports and studies (in addition to or to supplement those referred to in Paragraph 6.2
above) which pertain to the subsurface or physical conditions at or contiguous to the site or
which otherwise may affect the cost, progress, performance or furnishing of the Work as
CONTRACTOR considers necessary for the performance or furnishing of the Work at the
Contract Price, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents, including specifically the provisions of Paragraph
4.2 of the General Conditions. In exercising its responsibility with respect to subsurface
conditions and physical conditions at the site, CONTRACTOR has or will obtain or
perform at no additional cost to the OWNER such additional examinations, investigations,
explorations, tests, reports, studies, or similar information or data as may be required by
CONTRACTOR for such purposes.

ARTICLE 7. CONTRACT DOCUMENTS

The following Contract Documents, which comprise the entire Agreement between OWNER and
CONTRACTOR, are all hereby made a part of that Agreement to the same extent as if
incorporated herein in full:

7.1 Agreement

7.2 Construction Performance and Payment Bond and Insurance Certificates

7.3 Advertisement for Bids

7.4 CONTRACTOR's Bid Form

7.5 Addenda (Numbers 1 to 1  inclusive)

7.6 Contract documents bearing the general title "Road Maintenance 2013" dated
June 2013.

00500_rev2

00500-3



7.7 Drawings, consisting of a cover sheet dated June 2013 and the sheets listed on the Index
Sheet; each sheet bearing the following general title:

" Road Maintenance 2013 "

7.8 General Conditions

7.9 General Conditions, pages 00700-1 through 00700-31 and Section 00800, Supplementary
Conditions, pages 00800-1 through 00800-21, and Second Supplementary Conditions have
been adopted by the St. Charles Parish Council as a Standard General Conditions and
Supplementary Conditions for Construction Contracts. Those General Conditions and
Supplementary Conditions are to be referred to in the agreement and contract as
“GEN.COND, CONST - 7/98 filed in MOB 682, Folio 230 filed with the St. Charles
Parish Clerk of Court.”

There are no Contract Documents other than those listed above in this Article 7. The Contract
may only be amended, modified or supplemented as provided for in the General Conditions.

ARTICLE 8. MISCELLANEOUS

8.1 General Conditions, pages 00700-1 through 00700-31 and Section 00800, Supplementary
Conditions, pages 00800-1 through 00800-21, and Second Supplementary Conditions have
been adopted by the St. Charles Parish Council as a Standard General Conditions and
Supplementary Conditions for Construction Contracts. Those General Conditions and
Supplementary Conditions are to be referred to in the agreement and contract as
“GEN.COND, CONST - 7/98 filed in MOB 682, Folio 230 filed with the St. Charles
Parish Clerk of Court.”

8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents
will be binding on another party hereto without the written consent of the party sought to
be bound; and specifically but without limitation, moneys that may become due and
moneys that are due may not be assigned without such consent (except to the extent that the
effect of this restriction may be limited by law), and, unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or discharge
the assignor from any duty or responsibility under the Contract Documents.
Notwithstanding the foregoing, the OWNER may assign this contract to the State of
Louisiana or any political subdivision, municipality, special district or authority thereof
without CONTRACTOR's consent and without recourse.

8.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and
legal representatives to the other party hereto, his partners, successors, assigns and legal
representatives in respect to all covenants, agreements and obligations contained in the
Contract Documents.

8.4 It is hereby agreed and understood by the parties hereto that any and all disputes that may
result in litigation shall be litigated in the 29th Judicial District Court for the Parish of St.
Charles.
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement effective
as of the date first written above. All portions of the Contract Documents have been signed or
identified by OWNER and CONTRACTOR or by ENGINEER on their behalf.

OWNER: Parish of St. Charles CONTRACTOR:
By By

Title Title

Attest Attest

END OF SECTION
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