



December 4, 2025

Attention: Ms. Andre Ford, P.E. – Parish Engineer II

St. Charles Parish Government
Department of Public Works -Wastewater
PO Box 302
Hahnville, LA 70057

via: email (aford@stcharlesgov.net)

Re: St. Charles Parish Government
Kinler Lift Station Replacement (Project No. S220801)
Bid Tabulation and Contract Award

Dear Ms. Ford,

Please find attached Bid Tabulation and Bid Review Checklist for the subject project.

There were a total of seven (7) bids received for the project. The lowest responsive bidder is Hard Rock Construction, LLC. with a base bid of \$624,712.60. The opinion of probable construction cost (OPCC) for the project was \$780,000.00. Fairway recommends that St. Charles Parish Government proceed with executing a contract with Hard Rock Construction, LLC. All aspects of Hard Rock Construction, LLC bid appear to be in order.

We look forward to working with the St. Charles Parish Government during the construction phase of the project.

Please feel free to contact me if you should have any questions or need any additional information.

Regards,

David A. Martin, FE
Senior Project Manager

cc: David DeGeneres (SCPG); Matt Loker (Fairway); John Catalanotto (Fairway)



Bid Form Review Checklist

BID OPENING

**Kinler Lift Station
Luling, Louisiana
St. Charles Parish Government Project No. S220801**


Fairway Job No. 22-022A

DATE / TIME: December 2, 2025 @ 2:00 PM

LOCATION: St. Charles Parish Records Office
15045 River Road, Courthouse 3rd Floor
Hahnville, LA 70057

Company	Addendum Acknowledged	Bid Bond/ Power of Attorney	Corporate Resolution	Bid Amount
Hard Rock Construction, LLC	Yes	Yes	Yes	\$624,712.60
RJL Construction, LLC	Yes	Yes	Yes	\$673,090.79
LA Contracting Enterprise, LLC	Yes	Yes	Yes	\$757,000.00
Sage Construction, LLC	Yes	Yes	Yes	\$782,456.04
Fleming Construction Company, LLC	Yes	Yes	Yes	\$827,269.40
Command Construction, LLC	Yes	Yes	Yes	\$839,303.90
BLD Services, LLC	Yes	Yes	Yes	\$884,283.50

				Engineer's OPCC		Hard Rock Construction, LLC		RLJ Construction, LLC		LA Contracting Enterprise, LLC		Sage Construction, LLC		Fleming Construction Company, LLC		Command Construction Industries, LLC		BLD Services, LLC		Average	
Ref. No.	Description	Unit	Quantities	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost	Unit Cost	Total Cost
1	Mobilization	LUMP	1			\$ 54,000.00	\$ 54,000.00	\$ 50,000.00	\$ 50,000.00	\$ 74,000.00	\$ 74,000.00	\$ 77,942.36	\$ 77,942.36	\$ 33,000.00	\$ 33,000.00	\$ 80,000.00	\$ 80,000.00	\$ 35,000.00	\$ 35,000.00	\$ 57,706.05	\$ 57,706.05
2	Temporary Environmental Controls	LUMP	1			\$ 345.00	\$ 345.00	\$ 6,500.00	\$ 6,500.00	\$ 5,000.00	\$ 5,000.00	\$ 3,531.39	\$ 3,531.39	\$ 685.00	\$ 685.00	\$ 3,000.00	\$ 3,000.00	\$ 5,000.00	\$ 5,000.00	\$ 3,437.34	\$ 3,437.34
3	Temporary Traffic Control	LUMP	1			\$ 7,800.00	\$ 7,800.00	\$ 2,500.00	\$ 2,500.00	\$ 20,000.00	\$ 20,000.00	\$ 3,875.68	\$ 3,875.68	\$ 6,800.00	\$ 6,800.00	\$ 20,000.00	\$ 20,000.00	\$ 8,000.00	\$ 8,000.00	\$ 9,853.67	\$ 9,853.67
4	Construct New Sewer Pump Station	LUMP	1			\$ 377,000.00	\$ 377,000.00	\$ 393,568.53	\$ 393,568.53	\$ 442,590.50	\$ 442,590.50	\$ 435,371.20	\$ 435,371.20	\$ 563,000.00	\$ 563,000.00	\$ 500,000.00	\$ 500,000.00	\$ 626,000.00	\$ 626,000.00	\$ 476,790.03	\$ 476,790.03
5	8" Gravity Sewer Main	LF	71			\$ 382.00	\$ 27,122.00	\$ 579.35	\$ 41,133.85	\$ 265.00	\$ 18,815.00	\$ 336.44	\$ 23,887.24	\$ 700.00	\$ 49,700.00	\$ 400.00	\$ 28,400.00	\$ 595.00	\$ 42,245.00	\$ 465.40	\$ 33,043.30
6	6" Sewer Force Main	LF	75.5			\$ 232.00	\$ 17,516.00	\$ 421.98	\$ 31,859.49	\$ 105.00	\$ 7,927.50	\$ 301.02	\$ 22,727.01	\$ 430.00	\$ 32,465.00	\$ 225.00	\$ 16,987.50	\$ 275.00	\$ 20,762.50	\$ 284.29	\$ 21,463.57
7	Gravity Sewer Manhole	EACH	1			\$ 10,500.00	\$ 10,500.00	\$ 7,504.45	\$ 7,504.45	\$ 23,400.00	\$ 23,400.00	\$ 36,035.49	\$ 36,035.49	\$ 11,000.00	\$ 11,000.00	\$ 25,000.00	\$ 25,000.00	\$ 13,000.00	\$ 13,000.00	\$ 18,062.85	\$ 18,062.85
8	Site Preparation	LUMP	1			\$ 4,300.00	\$ 4,300.00	\$ 3,500.00	\$ 3,500.00	\$ 4,700.00	\$ 4,700.00	\$ 2,345.22	\$ 2,345.22	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00	\$ 5,000.00	\$ 5,000.00	\$ 3,977.89	\$ 3,977.89
9	Removal of Asphalt Concrete Pavement	SY	77			\$ 43.00	\$ 3,311.00	\$ 32.47	\$ 2,500.19	\$ 23.00	\$ 1,771.00	\$ 119.85	\$ 9,228.45	\$ 29.00	\$ 2,233.00	\$ 50.00	\$ 3,850.00	\$ 25.00	\$ 1,925.00	\$ 46.05	\$ 3,545.52
10	Class II Base Course	SY	77			\$ 56.00	\$ 4,312.00	\$ 84.42	\$ 6,500.34	\$ 112.00	\$ 8,624.00	\$ 243.66	\$ 18,761.82	\$ 54.00	\$ 4,158.00	\$ 50.00	\$ 3,850.00	\$ 85.00	\$ 6,545.00	\$ 97.87	\$ 7,535.88
11	Superpave Asphalt Concrete Pavement	TON	45.6			\$ 330.00	\$ 15,048.00	\$ 328.95	\$ 15,000.12	\$ 414.00	\$ 18,878.40	\$ 420.65	\$ 19,181.64	\$ 270.00	\$ 12,312.00	\$ 450.00	\$ 20,520.00	\$ 380.00	\$ 17,328.00	\$ 370.51	\$ 16,895.45
12	Demolition/Abandonment of Existing Stator	LUMP	1			\$ 25,500.00	\$ 25,500.00	\$ 35,528.75	\$ 35,528.75	\$ 23,400.00	\$ 23,400.00	\$ 16,576.89	\$ 16,576.89	\$ 20,000.00	\$ 20,000.00	\$ 30,000.00	\$ 30,000.00	\$ 14,500.00	\$ 14,500.00	\$ 23,643.66	\$ 23,643.66
13	6" Sewer Force Main Fitting, All Types	EACH	3			\$ 1,000.00	\$ 3,000.00	\$ 833.33	\$ 2,499.99	\$ 1,300.00	\$ 3,900.00	\$ 1,307.62	\$ 3,922.86	\$ 1,750.00	\$ 5,250.00	\$ 2,500.00	\$ 7,500.00	\$ 950.00	\$ 2,850.00	\$ 1,377.28	\$ 4,131.84
14	Aggregate Surface Course	CY	24			\$ 215.00	\$ 5,160.00	\$ 208.33	\$ 4,999.92	\$ 240.00	\$ 5,760.00	\$ 1,192.56	\$ 28,621.44	\$ 205.00	\$ 4,920.00	\$ 100.00	\$ 2,400.00	\$ 125.00	\$ 3,000.00	\$ 326.56	\$ 7,837.34
15	General Excavation	CY	27			\$ 36.00	\$ 972.00	\$ 92.59	\$ 2,499.93	\$ 35.00	\$ 945.00	\$ 112.23	\$ 3,030.21	\$ 30.00	\$ 810.00	\$ 25.00	\$ 675.00	\$ 70.00	\$ 1,890.00	\$ 57.26	\$ 1,546.02
16	Geotextile Fabric	SY	83.2			\$ 1.75	\$ 145.60	\$ 18.03	\$ 1,500.10	\$ 3.00	\$ 249.60	\$ 18.95	\$ 1,576.64	\$ 2.00	\$ 166.40	\$ 1.00	\$ 83.20	\$ 2.50	\$ 208.00	\$ 6.75	\$ 561.36
17	Construction Layout	LUMP	1			\$ 3,200.00	\$ 3,200.00	\$ 5,000.00	\$ 5,000.00	\$ 20,000.00	\$ 20,000.00	\$ 3,942.89	\$ 3,942.89	\$ 2,600.00	\$ 2,600.00	\$ 25,000.00	\$ 25,000.00	\$ 3,000.00	\$ 3,000.00	\$ 8,963.27	\$ 8,963.27
18	Special Pay Item for Relocation of Existing Infrastructure	LUMP	1			\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
19	Saw Cutting of Pavement All Types	Inch*LF	1320			\$ 1.00	\$ 1,320.00	\$ 1.89	\$ 2,494.80	\$ 1.50	\$ 1,980.00	\$ 0.88	\$ 1,161.60	\$ 2.00	\$ 2,640.00	\$ 0.01	\$ 13.20	\$ 1.50	\$ 1,980.00	\$ 1.25	\$ 1,655.66
20	Milling Asphalt Pavement, 2" Nominal Thickness	SY	161			\$ 1.00	\$ 161.00	\$ 15.53	\$ 2,500.33	\$ 19.00	\$ 3,059.00	\$ 44.12	\$ 7,103.32	\$ 30.00	\$ 4,830.00	\$ 25.00	\$ 4,025.00	\$ 50.00	\$ 8,050.00	\$ 26.38	\$ 4,246.95
21	Tie In to Existing 6" Sewer Force Main per Plan Detail C-99C	Lump	1			\$ 14,000.00	\$ 14,000.00	\$ 5,500.00	\$ 5,500.00	\$ 22,000.00	\$ 22,000.00	\$ 13,632.69	\$ 13,632.69	\$ 15,700.00	\$ 15,700.00	\$ 15,000.00	\$ 15,000.00	\$ 18,000.00	\$ 18,000.00	\$ 14,833.24	\$ 14,833.24
				Total:	\$780,000.00	Total:	\$ 624,712.60	Total:	\$ 673,090.79	Total:	\$ 757,000.00	Total:	\$ 782,456.04	Total:	\$ 827,269.40	Total:	\$ 839,303.90	Total:	\$ 884,283.50	Total:	\$ 769,730.89
				Ranking of Base Bid by Total Bid Price		1		2		3		4		5		6		7			
						Bid Accepted		Bid Accepted		Bid Accepted		Bid Accepted		Bid Accepted		Bid Accepted		Bid Accepted			



LEGEND
Mathematical Error that Does Not Affect Order Bids