


ARTICLE 2

ENCINEER

2.01 The Project has been designed by Burk Kctopclel lae._ who is hereinafter called
"Engineer" and who will assume all duties and responsibilities and have the rights and
authority assigned to Engineer in the Contract Documents in connection with completion
of the Work in accordance with the Contract Documents.

ARTICLE 3

CONTRACT TIME

3.01 The Contractor shall complete the Work under the Contract within 540 calendar days
from the date stated in the Notice to Proceed.

ARTICLF], 4

LIQUIDATED DAMAGES

4.01 Owner and Contractor recognize that the Owner will suffer direct financial loss if Work is
not completed within the Contract Time specified plus any extensions thereof allowed in
accordance with these General Conditions of this Contract, and therefore, time is of the
essence. They also recognize the delays, expense and difficulties involved in proving in a
legal preceding the actual loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Contractor and Surety agree to forfeit
and pay Owner One Thousand Five Hundred dollars $1,500.00 per day as Liquidated
Damages for delay (but not as a penalty). Such Liquidated Damages will be assessed for
each calendar day that expires after the Contract Time. This amount represents a reasonable
estimate of Owner's expenses for extended delays and the costs associated therein. This
provision shall be effective between the parties ipso facto and without demand or putting
in default, it being specifically agreed that the Contractor by his mere failure to complete
the work on or before the date specified shall be deemed in default.
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ARTICLE 5

CONTRACT PRICE

5.01 The Owner will pay and the Contractor will accept in full consideration for the performance
ofthe Contract the sum of:

a) t2 94 880.00 Twelve Million Five Hundred Ninetv-Four Thousand Eisht Hundred
Eiehw Dollars based on unit prices specified within this contract document. Contract
price is firm and subject only to modification by written Change Order agreed to and
signed by both parties and the Engineer and approved by the St. Charles Parish Council.

ARTICLE 6

PAYMENT PROCEDURES

6.01 Contractor shall submit Applications for Payment to the Engineer in accordance with
Article l5 of the General Conditions. Applications for Payment will be processed by
Engineer as provided in the General Conditions.

6.03 Application for Payment Form. The form of the Application for Payment must be suitable
to the Owner. The Owner reserves the right to withhold payment until the form of
Application for Payment is deemed acceptable by the Owner.

6.04 Retainage. Per Paragraph 15.0[.D retainage shall be withheld and payments will be made
by the Owner in the payment amount of:

a) Ninety percent (90%) ofthe approved payment applications for projects with contract
of less than $500,000.00; or

b) Ninety-five percent (95%) of the approved payment applications for projects with
contract prices of$500,000.01 or greater.

6.05 The normal retainage shall not be due the Contractor until after Substantial Completion
and expiration ofthe forty-tive (45) day lien period and submission to the Engineer ofa
clear lien certificate and invoice for retainage.
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6.02 Progress Payments. Progress payments will be based upon estimated quantities ofcontract
unit price items or upon estimated percentages of completion ofthe schedule of lump sum
values oflabor and materials incorporated into the Work or suitably stored, on the last day
ofeach month or other mutually agreed regular monthly date ending the progress payment
period, less retainage.



6.06 Final Payment. Upon the final completion ofall Work, the Contractor may request a final
inspection and may make a final Application for Payment as provided by Paragraph 15.06

of the General Conditions.

6.07 Final Acceptance. When Final Acceptance is granted by the Owner, the Owner shall file
the certificate with the Recorder of Mortgages for St. Charles Parish.

6.08 At the expiration of the lien period the Contractor shall obtain a certificate from the
Recorder of Mortgages ofthe Parish ofSt. Charles that the Contract is clear ofany liens or
privileges, and said certificate shall be presented to the Owner for final payment and release

ofretainage, less any such sums as may be lawfully withheld under the Contract.

6.09 Claims. Pursuant to La. R.S. 38:2242, when the Owner receives any claim of nonpayment
arising out of the Contract, the Owner shall deduct such claim from the Contract Sum. The
Contractor, or any interested party, may deposit security, in accordance with La. R.S.

38:2242.2, guaranteeing payment of the claim with the Recorder of Mortgages for St.

Charles Parish. When the Owner receives original proof of such guarantee from the

Recorder of Mortgages, the claim deduction will be added back to the Contract Sum.
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ARTICLE 7

CONTRACTOR'S REPRESENTATIONS

7.01 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

7.02 Contractor has familiarized itself with the nature and extent of the Contract Documents,
Work, site, locality, and all local conditions and laws and regulations that in any manner
may affect cost, progress, performance or finishing ofthe Work.

7.04 Contractor has obtained and carefully studied (or assumed responsibility for obtaining and

carefully studying) all such examinations, investigations, explorations, tests, reports and

studies (in addition to or to supplement those referred to in Paragraph 2 above) which
pertain to the subsurface or physical conditions at or contiguous to the site or which
otherwise may affect the cost, progress, performance or furnishing of the Work as

Contractor considers necessary for the performance or furnishing of the Work at the

Contract Price, within the Contract Time and in accordance with the other terms and

conditions of the Contract Documents. ln exercising its responsibility with respect to
subsurface conditions and physical conditions at the site, Contractor has or will obtain or
perform at no additional cost to the Owner such additional examinations, investigations,
explorations, tests, reports, studies, or similar information or data as may be required by
Contractor for such purposes.

ARTICLE 8

CONTRACT DOCUMENTS

8.01 The following Contract Documents, which comprise the entire Agreement between Owner
and Contractor, are all hereby made a part of that Agreement to the same extent as if
incorporated herein in full:

a) Contract (Section 00500)

b) Performance Bond (Section 0061 I )

c) Payment Bond (Section 00610)

d) Insurance Certificates

e) Advertisement for Bids (Section 00010)
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7.03 Contractor has studied carefully all reports ofexplorations and tests ofsubsurface physical
conditions and drawings of physical conditions which are identified in the Information
Available To Bidders and as provided in the General Conditions.



f) Louisiana Uniform Public Works Bid Form (Section 00300)

g) Addenda (Numbers inc lusive)to2

h) Contract documents bearing the general title " Sunset Screen r " dated
Aoril 17. 20 24

i) Drawings, consisting ofa cover sheet dated) Aptn D,_20 2a and the sheets listed
on Drawing GQ.0pil; each sheet bearing the following general title: Sunset Screen
Cleaner

j) General Conditions (Section 00700)

k) Supplementary Conditions (ifapplicable for compliance purposes) (Section 0800)

There are no Contract Documents other than those listed above in this Article 8. The Contract
may only be amended, modified or supplemented as provided for in the Ceneral Conditions.

ARTICLE 9

MISCELLANEOUS

9.01 No assignment by a party hereto ofany rights under or interests in the Contract Documents
will be binding on another party hereto without the written consent ofthe party sought to
be bound; and specifically but without limitation, moneys that may become due and
moneys that are due may not be assigned without such consent (except to the extent that
the effect of this restriction may be limited by law), and. unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or discharge
the assignor from any duty or responsibility under the Contract Documents.
Notwithstanding the foregoing, the Owner may assign this contract to the State of
Louisiana or any political subdivision, municipality, special district or authority thereof
without Contractor's consent and without recourse.

9.02 Owner and Contractor each binds himsell his partners, successors, assigns and legal
representatives to the other party hereto, his partners, successors, assigns and legal
representatives in respect to all covenants, agreements and obligations contained in the
Contract Documents.

9.03 It is hereby agreed and understood by the parties hereto that any and all disputes that may
result in litigation shall be litigated in the 29th Judicial District Court for the Parish of St.
Charles.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement effective as of the

date first written above. All portions ofthe Contract Documents have been signed or identified by

Owner and Contractor or by Engineer on their behalf.

OWNER: Parish ol St. Charles CO TOR:

By: By:

Title: Title: Presi

ATTEST: ATTEST:

By: By:
Aman R Tay

Title: Title: Contract A inistrator

END OF SECTION
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