




**Barowka and Bonura
Engineers and Consultants, L.L.C.**

Sile

June 25, 2019



Mr. Lawrence "Lee" Zeringue, P.E.
St. Charles Parish Department of Public Works and Wastewater
100 River Oaks Drive
Destrehan, LA 70047

**Subject: St. Charles Parish Road Maintenance 2019
Parish Project No. P160302-6
Recommendation of Award**

Dear Mr. Zeringue,

BBEC has reviewed the bids received from your office for the above referenced project and recommends that St. Charles Parish proceed with awarding and executing a contract with the lowest responsible bidder, Barriere Construction Co., L.L.C. The total amount of the base bid is \$541,644.50. The total amount of Alternate No. 1 is \$705,688.50. Attached is a copy of the bid tabulation for your records.

Please note that Coastal Bridge Company did not acknowledge Addendum #1 and therefore should be considered as an unacceptable bid.

If you have any questions or comments, please feel free to contact me.

Sincerely,
Barowka and Bonura Engineers and Consultants, L.L.C.

Johnny Housey P.E.

Attachment

	A	B	C	D	E
1					
2		BID ITEM SUMMARY ROAD MAINTENANCE 2019			
3		PARISH PROJECT NO> P160302-6		P160302-6	
4		BID DATE JUNE, 25,2019			
5					
6					
7					
8					
9	Bid Item	Description	Barriere Base Bid	H Stockstill Base Bid	Coastal Base Bid
10					
11	1	TEMPORARY CONSTRUCTION SIGNS & BARRICADES	\$9,774.50	\$15,250.00	\$20,000.00
12	2	2-INCH DEPTH COLD PLANE	\$44,070.00	\$66,105.00	\$11,017.50
13	3	ASPHALT PAVEMENT OVERLAY	\$253,402.50	\$242,385.00	\$236,876.25
14	4	6-INCH DEPTH ASPHALT PATCHING	\$148,080.00	\$154,250.00	\$145,612.00
15	5	4-INCH REFLECTIVE PAVEMENT STRIPING (WHITE)	\$6,300.00	\$6,720.00	\$6,720.00
16	6	4- INCH PLASTIC REFLECTIVE STRIPING (YELLOW)	\$1,260.00	\$1,344.00	\$1,344.00
17	7	RAILROAD STRIPING	\$1,500.00	\$1,500.00	\$1,500.00
18	8	24-INCH STOP BAR	\$480.00	\$400.00	\$400.00
19	9	SHOULDER MATERIAL (ASPHALT WEDGE)	\$6,506.00	\$13,825.25	\$4,879.50
20	10	SHOULDER MATERIAL (EARTHEN FILL)	\$6,506.00	\$9,108.40	\$813.25
21	11	SHOULDER MATERIAL (STONE FILL)	\$6,506.00	\$9,108.40	\$813.25
22	12	SHOULDER MATERIAL (RECLAIMED ASPHALT PAVEMENT)	\$4,879.50	\$9,108.40	\$813.25
23	13	REFLECTORIZED RAISED PAVEMENT MARKERS (BLUE)	\$230.00	\$230.00	\$230.00
24	14	ADJUSTMENT OF MANHOLES	\$50.00	\$1,500.00	\$100.00
25	15	ADJUSTMENT OF DRAINAGE STRUCTURES	\$50.00	\$3,000.00	\$100.00
26	16	ADJUSTMENT OF WATER VALVES	\$50.00	\$350.00	\$100.00
27	17	PROJECT SIGNS	\$2,000.00	\$5,000.00	\$2,000.00
28	18	MOBILIZATION	\$50,000.00	\$59,900.00	\$45,000.00
29					
30		BASE BID TOTALS	\$541,644.50	\$599,084.45	\$478,319.00
31					
32					
33					

	A	B	C	D	E
34					
35					
36					
37	Bid Item	Description	Barriere Alternate #1	H Stockstill Alternate #1	Coastal Alternate #1
38					
39	1	TEMPORARY CONSTRUCTION SIGNS & BARRICADES	\$10,000.00	\$5,000.00	\$1,000.00
40	2	2-INCH DEPTH COLD PLANE	\$82,364.00	\$123,546.00	\$20,591.00
41	3	ASPHALT PAVEMENT OVERLAY	\$473,593.00	\$453,002.00	\$442,706.50
42	4	6-INCH DEPTH ASPHALT ASPHALT PATCHING	\$72,204.00	\$75,212.50	\$71,000.60
43	5	4- INCH PLASTIC REFLECTIVE STRIPING (YELLOW)	\$1,290.00	\$1,376.00	\$1,376.00
44	6	RAILROAD STRIPING	\$1,000.00	\$1,000.00	\$1,000.00
45	7	SHOULDER MATERIAL (ASPHALT WEDGE)	\$13,230.00	\$19,845.00	\$9,922.50
46	8	SHOULDER MATERIAL (EARTHEN FILL)	\$13,230.00	\$12,237.75	\$1,653.75
47	9	SHOULDER MATERIAL (STONE FILL)	\$13,230.00	\$12,237.75	\$1,653.75
48	10	SHOULDER MATERIAL (RECLAIMED ASPHALT PAVEMENT)	\$9,922.50	\$12,237.75	\$1,653.75
49	11	REFLECTORIZED RAISED PAVEMENT MARKERS (BLUE)	\$400.00	\$400.00	\$400.00
50	12	ADJUSTMENT OF MANHOLES	\$75.00	\$2,250.00	\$150.00
51	13	ADJUSTMENT OF DRAINAGE STRUCTURES	\$75.00	\$4,500.00	\$150.00
52	14	ADJUSTMENT OF WATER VALVES	\$75.00	\$525.00	\$150.00
53	15	Not Used	\$0.00	\$0.00	\$0.00
54	16	M)BILIZATION	\$15,000.00	\$54,000.00	\$1,000.00
55					
56					
57		Alternate #1 Totals	\$705,688.50	\$777,369.75	\$554,407.85
58					
59		Totals Base and Alternate #1	\$1,247,333.00	\$1,376,454.20	\$1,032,726.85



LARRY COCHRAN
PARISH PRESIDENT

CLAYTON FAUCHEUX
DIRECTOR

ST. CHARLES PARISH

DEPARTMENT OF PUBLIC WORKS

100 RIVER OAKS DRIVE • DESTREHAN, LOUISIANA 70047
(985) 783-5102 • (985) 783-5104 • FAX (985) 725-2250
Website: www.stcharlesparish-la.gov

NOTICE OF INTENT TO AWARD

June 25, 2019

TO: Barriere Construction Company, LLC
P. O. Box 1576 (1268 LA 3127)
Boutte, LA 70039
Attn: Mr. Jason P. Latiolais., Vice President

PROJECT NAME: Road Maintenance 2019

PROJECT NO: P160302-6

To Whom It May Concern:

You are hereby notified that your bid dated June 25, 2019, for the above Project has been considered. You are the apparent Lowest Responsible Bidder and may be awarded the Contract once all the required documents have been received, reviewed, successfully voted by the St. Charles Parish Council, and executed by the St Charles Parish President.

The Contract Price of this award is for a base bid price of Five Hundred Forty One Thousand Six Hundred Forty Four Dollars and Fifty Cents (\$541,644.50). The Alternate No. 1 bid price is for Seven Hundred Five Thousand Six Hundred Eighty-Eight Dollar and Fifty Cents (\$705,688.50). The grand total of the Base Bid and Alternates is One Million Two Hundred Forty-Seven Thousand Three Hundred Thirty Three Dollars and No Cents (\$1,247,333.00).

Deliver all documents to:

Barowka & Bonura Engineers & Consultants, LLC
209 Canal Street
Metairie, LA 70005
ATTN.: Johnny Housey, PE

Deliver the following documents by July 6, 2019

1. Six (6) original Employment Status Verification Affidavit (Section-SCP-E-00475) See La. R.S. 38:2212(B)(3)(a);
2. Six (6) original Non Collusion and Non Solicitation Affidavit (Section-SCP-E-00480) See La. R.S. 38:2224;
3. Six (6) original Attestation Clause (Section-SCP-E-00470) See La. R.S. 38:2227;
4. Six (6) original Request to Sublet (Section-SCP-E-00816).

Deliver the following documents by July 20, 2019

1. Six (6) originals of the Contract between Owner and Contractor (Section-SCP-E-00500) signed and completed. **Do not date the forms**; this will be accomplished upon execution of the Contract by the Owner. Contract price must agree with amount on Louisiana Uniform Public Work Bid Form (Section-SCP-E-00300).
2. Six (6) original Payment Bond Forms (Section-SCP-E-00610) completed, signed, dated, and sealed. **Do not put date in blank on page 00610-1**; this will be accomplished upon execution of the Contract by the Owner.
3. Six (6) original Performance Bond Forms (Section-SCP-E-00611) completed, signed, dated, and sealed. **Do not put date in blank on page 00611-1**; this will be accomplished upon execution of the Contract by the Owner.
4. Six (6) original Certificates of Insurance. Computer generated signature acceptable. The Certificate must name St Charles Parish as an additional insured on all general liability policies and the standard cancellation clause must read as follows:

“Should any of the above described policies be canceled or changed by restricted amendment before the expiration date thereof, the issuing Company will give thirty (30) days written notice by registered mail, return receipt requested, to the below named certificate holder.”

Permits – Contractor is responsible for applying and receiving all required permits before construction mobilization. Refer to specifications Section-SCP-E-01800 and Section-SCP-E-01810 for other details and requirements.


Construction Schedule – Contractor shall submit a construction schedule within 14 days of the date of this notice to the Engineer and Owner. Schedule items will include, as a minimum, the following:

- **Time frame will be in days with a starting point at Notice to Proceed**
- **Review and approval time of submittals**
- **Order and delivery time of critical path items**
- **Mobilization and construction set up time**
- **Construction time**
- **Anticipated Substantial Completion date**
- **Anticipated Final Change Order submittal date**
- **Anticipated project closure date**

Failure to comply with these conditions within the time specified will entitle Owner to consider the bid abandoned, to annul this Notice of Award and to declare the Bid Security forfeited.

Within sixty (60) days after compliance with the above conditions, the Owner will return to the Contractor one fully signed counterpart of the Contract Documents.

If you have any questions, or if we can be of any further assistance, please do not hesitate to contact this office at 985-783-5102, Monday through Thursday 7:30am to 4:30pm.



Clayton Fauchaux
Director Public Works/Wastewater

cc: Brad Berthelot, Public Works Accountant
Lawrence "Lee" Zeringue, P.E., Public Works Senior Parish Engineer
John Housey, PE., BBEC
Project File P160302-6