

				BLD Services, LLC.		Volute, Inc.		Lou-Con, Inc.		The Lemoine Company, LLC		Sealevel Construction, Inc.		Wharton-Smith, Inc.	
				License No.:	46722	License No.:	29848	License No.:	2611	License No.:	32600	License No.:	33678	License No.:	52227
				Bid Bond	Yes	Bid Bond	Yes	Bid Bond	Yes	Bid Bond	Yes	Bid Bond	Yes	Bid Bond	Yes
				Addendum	Yes	Addendum	Yes	Addendum	Yes	Addendum	Yes	Addendum	Yes	Addendum	Yes
				Corporate Resolution:	Yes	Corporate Resolution:	Yes	Corporate Resolution:	Yes	Corporate Resolution:	Yes	Corporate Resolution:	Yes	Corporate Resolution:	Yes
Item No.	Item Description	Quantity	Unit	Rate	Cost	Rate	Cost	Rate	Cost	Rate	Cost	Rate	Cost	Rate	Cost
1	Mobilization & Demobilization	1	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$77,000.00	\$77,000.00	\$40,000.00	\$40,000.00	\$17,473.00	\$17,473.00	\$41,500.00	\$41,500.00
2	Construction Layout	1	LS	\$1,500.00	\$1,500.00	\$800.00	\$800.00	\$30,000.00	\$30,000.00	\$2,000.00	\$2,000.00	\$927.00	\$927.00	\$550.00	\$550.00
3	Removal and Salvage of Awning	1	LS	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00	\$1,716.00	\$1,716.00	\$2,500.00	\$2,500.00
4	Removal and Salvage of UV Disinfection Equipment	1	LS	\$5,000.00	\$5,000.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$6,000.00	\$6,000.00	\$42,783.00	\$42,783.00	\$10,800.00	\$10,800.00
5	Removal of Concrete Channel Reducers	1	LS	\$2,500.00	\$2,500.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$12,000.00	\$12,000.00	\$4,208.00	\$4,208.00	\$6,500.00	\$6,500.00
6	Removal and Salvage of 12" and 20" Pipe, Fitting and Valves	1	LS	\$8,500.00	\$8,500.00	\$4,400.00	\$4,400.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$3,244.00	\$3,244.00	\$4,100.00	\$4,100.00
7	Removal and Salvage of 12" Magnetic Flow Meter	1	LS	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$15,000.00	\$15,000.00	\$1,000.00	\$1,000.00	\$657.00	\$657.00	\$500.00	\$500.00
8	Cable and Wire Trays with Fiberglass Grating, Stainless Steel 316	1	LS	\$22,000.00	\$22,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$7,000.00	\$7,000.00	\$28,861.00	\$28,861.00	\$9,000.00	\$9,000.00
9	Raised Walkway and Work Platform, High Strength - Early Yield Concrete	1	LS	\$16,000.00	\$16,000.00	\$14,400.00	\$14,400.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$22,053.00	\$22,053.00	\$32,700.00	\$32,700.00
10	UV Disinfection Equipment and Related Modifications	1	LS	\$580,000.00	\$580,000.00	\$640,000.00	\$640,000.00	\$540,000.00	\$540,000.00	\$656,900.00	\$656,900.00	\$616,885.00	\$616,885.00	\$609,000.00	\$609,000.00
11	Awning for UV Disinfection Equipment, Hurricane Rated	1	LS	\$25,000.00	\$25,000.00	\$13,000.00	\$13,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$55,920.00	\$55,920.00	\$48,000.00	\$48,000.00
12	Thrust Block for 20" Pipe	1	EA	\$3,000.00	\$3,000.00	\$1,200.00	\$1,200.00	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$2,419.00	\$2,419.00	\$1,000.00	\$1,000.00
13	20" Diameter Pipe, Ductile Iron	35	LF	\$500.00	\$17,500.00	\$840.00	\$29,400.00	\$600.00	\$21,000.00	\$600.00	\$21,000.00	\$1,236.00	\$43,260.00	\$500.00	\$17,500.00
14	20" Diameter Plug Valve, Ductile Iron	1	EA	\$18,000.00	\$18,000.00	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00	\$13,000.00	\$13,000.00	\$19,273.00	\$19,273.00	\$21,000.00	\$21,000.00
15	20" Diameter 90° Bends, Ductile Iron	3	EA	\$3,500.00	\$10,500.00	\$6,800.00	\$20,400.00	\$6,000.00	\$18,000.00	\$2,500.00	\$7,500.00	\$3,040.00	\$9,120.00	\$34,000.00	\$102,000.00
16	Installation of Flow Meter, 20" Diameter (Flow Meter Furnished by Owner)	1	LS	\$5,000.00	\$5,000.00	\$3,400.00	\$3,400.00	\$10,000.00	\$10,000.00	\$500.00	\$500.00	\$1,972.00	\$1,972.00	\$2,000.00	\$2,000.00
17	System Testing by Manufacturer – UV Disinfection Equipment	1	LS	\$2,000.00	\$2,000.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$18,252.00	\$18,252.00	\$14,300.00	\$14,300.00
	Grand Total				\$741,500.00		\$809,000.00		\$845,000.00		\$854,900.00		\$889,023.00		\$922,950.00