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 Planning                                               

 Construction Management 
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June 2, 2026      
 
Attn: Miles Bingham 
St. Charles Parish Public Works Director 
100 River Oaks Drive 
Destrehan, LA 
 
RE:   Kinler and Paul Fredrick Roadway and Drainage Improvements Phase 1 

 Project No. P210704 

   
Dear Mr. Bingham: 

 
The bid opening for Kinler and Paul Fredrick Roadway and Drainage Improvements Phase 1 project was 
conducted at 10:00am, June 2, 2026.  All of the eligible bids submitted were reviewed and the unit bid 
prices tabulated; the bid tabulation is included with this letter.  The following is a summary of the bid 
results listed in order from lowest to highest: 
 

• $728,906.00 - Kass Bros, Inc. 

• $794,883.00 - Southern Covenant Construction, L.L.C. 

• $853,108.00 - Otwell Services, L.L.C. 

• $857,470.00 - LA Contracting Enterprise, L.L.C. 

• $925,255.00 - RAMJ Construction, L.L.C. 

• $928,665.00 - Hard Rock Construction, L.L.C. 

• $1,057,165.00 - LA Contracting Enterprise, L.L.C. 

• $1,337,593.00 - Cycle Construction Company, L.L.C. 
 
It is to be noted that Southern Covenant Construction’s bid amount had an error which increased the bid 
amount from that written on their bid, however, Kass Bros, Inc. was still the low bidder.   
 
EJES, Inc. has reviewed the bids submitted and recommends award of the project to the low 

bidder, Kass Bros, Inc. in the bid amount of $728,906.00.    
 
Please let me know if you need any additional information regarding this project. 
 
Sincerely, 
EJES, Inc. 

 
 

Nicholas LaValla, P.E. 
Project Engineer 
EJES, Inc. 

NEW ORLEANS OFFICE 

2626 Canal Street 

New Orleans, Louisiana 70119 

Phone: 504.218.7103 

 



Project Name: KINLER AND PAUL FREDERICK ROADWAY AND DRAINAGE IMPROVEMENTS 
PHASE I

Project No.:  P210704

Std. Spec. DESCRIPTION OF ITEM Qty. Unit Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost

201-01-00100 Clearing and Grubbing 1 LS $25,000.00 $25,000.00 $10.00 $10.00 $12,000.00 $12,000.00 $30,000.00 $30,000.00 $20,000.00 $20,000.00 $30,000.00 $30,000.00 $24,000.00 $24,000.00 $34,000.00 $34,000.00 $32,200.00 $32,200.00

202-01-00100 Removal of Structures and Obstructions 1 LS $10,000.00 $10,000.00 $10.00 $10.00 $12,000.00 $12,000.00 $8,000.00 $8,000.00 $15,000.00 $15,000.00 $5,000.00 $5,000.00 $1,200.00 $1,200.00 $11,000.00 $11,000.00 $4,200.00 $4,200.00

202-02-00100 Removal of Asphaltic Concrete Pavement (Variable Thickness) 370 SY $27.50 $10,175.00 $25.00 $9,250.00 $30.00 $11,100.00 $20.00 $7,400.00 $20.00 $7,400.00 $25.00 $9,250.00 $51.00 $18,870.00 $17.00 $6,290.00 $31.00 $11,470.00

202-02-00200 Removal of Concrete Walks and Drives 186 SY $29.50 $5,487.00 $20.00 $3,720.00 $30.00 $5,580.00 $20.00 $3,720.00 $30.00 $5,580.00 $15.00 $2,790.00 $45.00 $8,370.00 $21.00 $3,906.00 $38.00 $7,068.00

202-02-32140 Removal of Pipe (Storm Drain) (Various Sizes) 305 LF $45.00 $13,725.00 $20.00 $6,100.00 $15.00 $4,575.00 $35.00 $10,675.00 $20.00 $6,100.00 $15.00 $4,575.00 $6.00 $1,830.00 $25.00 $7,625.00 $63.00 $19,215.00

202-02-06060 Removal of Catch Basins and Inlets 5 EA $1,500.00 $7,500.00 $200.00 $1,000.00 $700.00 $3,500.00 $500.00 $2,500.00 $600.00 $3,000.00 $500.00 $2,500.00 $200.00 $1,000.00 $700.00 $3,500.00 $711.00 $3,555.00

203-01-00100 General Excavation (Net Section) 83 CY $38.50 $3,195.50 $35.00 $2,905.00 $25.00 $2,075.00 $30.00 $2,490.00 $50.00 $4,150.00 $25.00 $2,075.00 $36.00 $2,988.00 $53.00 $4,399.00 $40.00 $3,320.00

203-08-00100
Geotextile Fabric (Under Roadway Subbase)

370 SY $4.00 $1,480.00 $30.00 $11,100.00 $2.00 $740.00 $1.00 $370.00 $1.50 $555.00 $5.00 $1,850.00 $3.50 $1,295.00 $2.50 $925.00 $4.00 $1,480.00

203-10-00100 Cleaning and Reshaping Ditches 1,256 LF $25.00 $31,400.00 $20.00 $25,120.00 $10.00 $12,560.00 $8.00 $10,048.00 $13.00 $16,328.00 $5.00 $6,280.00 $8.00 $10,048.00 $18.00 $22,608.00 $28.00 $35,168.00

204-01-00100 Temporary Erosion Control 1 LS $10,000.00 $10,000.00 $10,000.00 $10,000.00 $4,000.00 $4,000.00 $7,500.00 $7,500.00 $5,000.00 $5,000.00 $10,000.00 $10,000.00 $5,500.00 $5,500.00 $11,000.00 $11,000.00 $9,400.00 $9,400.00

302-01-00100 Class II Base Course (8" Thick) (Net Section) 83 CY $175.00 $14,525.00 $300.00 $24,900.00 $100.00 $8,300.00 $95.00 $7,885.00 $140.00 $11,620.00 $150.00 $12,450.00 $143.00 $11,869.00 $353.00 $29,299.00 $228.00 $18,924.00

402-01-00100 Traffic Maintenance Aggregate (Vehicular Measurement) 150 CY $105.00 $15,750.00 $200.00 $30,000.00 $100.00 $15,000.00 $95.00 $14,250.00 $75.00 $11,250.00 $50.00 $7,500.00 $10.00 $1,500.00 $152.00 $22,800.00 $151.00 $22,650.00

502-01-00100
Asphalt Concrete (Binder Course) (2" Thickness)

41 TON $275.00 $11,275.00 $500.00 $20,500.00 $250.00 $10,250.00 $200.00 $8,200.00 $350.00 $14,350.00 $500.00 $20,500.00 $504.00 $20,664.00 $396.00 $16,236.00 $380.00 $15,580.00

502-01-00200
Asphalt Concrete (Wearing Course) (2" Thickness)

41 TON $275.00 $11,275.00 $500.00 $20,500.00 $250.00 $10,250.00 $200.00 $8,200.00 $350.00 $14,350.00 $500.00 $20,500.00 $565.00 $23,165.00 $396.00 $16,236.00 $380.00 $15,580.00

701-03-01022
Storm Drain Pipe (PVC) (18")

64 LF $150.00 $9,600.00 $150.00 $9,600.00 $70.00 $4,480.00 $130.00 $8,320.00 $110.00 $7,040.00 $100.00 $6,400.00 $240.00 $15,360.00 $118.00 $7,552.00 $174.00 $11,136.00

701-03-01042
Storm Drain Pipe (PVC) (24")

698 LF $185.00 $129,130.00 $180.00 $125,640.00 $105.00 $73,290.00 $150.00 $104,700.00 $120.00 $83,760.00 $125.00 $87,250.00 $204.00 $142,392.00 $123.00 $85,854.00 $212.00 $147,976.00

701-03-01062
Storm Drain Pipe (PVC) (30")

456 LF $275.00 $125,400.00 $205.00 $93,480.00 $150.00 $68,400.00 $160.00 $72,960.00 $121.00 $55,176.00 $150.00 $68,400.00 $205.00 $93,480.00 $161.00 $73,416.00 $287.00 $130,872.00

701-03-01082 Storm Drain Pipe (PVC) (36") 36 LF $350.00 $12,600.00 $240.00 $8,640.00 $170.00 $6,120.00 $210.00 $7,560.00 $200.00 $7,200.00 $175.00 $6,300.00 $300.00 $10,800.00 $222.00 $7,992.00 $405.00 $14,580.00

701-04-01060 Storm Drain Pipe Arch (30" Equiv. RCPA) 78 LF $325.00 $25,350.00 $250.00 $19,500.00 $200.00 $15,600.00 $210.00 $16,380.00 $164.00 $12,792.00 $200.00 $15,600.00 $172.00 $13,416.00 $167.00 $13,026.00 $315.00 $24,570.00

701-04-01080 Storm Drain Pipe Arch (36" Equiv. RCPA) 353 LF $400.00 $141,200.00 $220.00 $77,660.00 $205.00 $72,365.00 $250.00 $88,250.00 $205.00 $72,365.00 $225.00 $79,425.00 $250.00 $88,250.00 $210.00 $74,130.00 $301.00 $106,253.00

702-02-00100 Drain Manhole (MH-06) 16 EA $12,500.00 $200,000.00 $7,000.00 $112,000.00 $9,564.00 $153,024.00 $6,000.00 $96,000.00 $4,500.00 $72,000.00 $10,000.00 $160,000.00 $5,800.00 $92,800.00 $4,700.00 $75,200.00 $6,150.00 $98,400.00

702-03-00100 Catch Basin (CB-01) 7 EA $6,000.00 $42,000.00 $5,000.00 $35,000.00 $9,564.00 $66,948.00 $4,500.00 $31,500.00 $3,500.00 $24,500.00 $5,000.00 $35,000.00 $4,100.00 $28,700.00 $4,400.00 $30,800.00 $5,800.00 $40,600.00

706-02-00200 Concrete Drive (6" Thick) 148 SY $150.00 $22,200.00 $90.00 $13,320.00 $108.00 $15,984.00 $100.00 $14,800.00 $145.00 $21,460.00 $100.00 $14,800.00 $140.00 $20,720.00 $85.00 $12,580.00 $166.00 $24,568.00

713-01-00100 Temporary Signs and Barricades 1 LS $25,000.00 $25,000.00 $15,000.00 $15,000.00 $15,000.00 $15,000.00 $4,000.00 $4,000.00 $8,000.00 $8,000.00 $30,000.00 $30,000.00 $8,100.00 $8,100.00 $11,000.00 $11,000.00 $20,000.00 $20,000.00

714-01-00100 Slab Sodding 250 SY $12.00 $3,000.00 $20.00 $5,000.00 $8.00 $2,000.00 $13.00 $3,250.00 $20.00 $5,000.00 $10.00 $2,500.00 $25.00 $6,250.00 $25.00 $6,250.00 $17.00 $4,250.00

727-01-00100 Mobilization/Demobilization 1 LS $50,000.00 $50,000.00 $54,000.00 $54,000.00 $60,000.00 $60,000.00 $50,000.00 $50,000.00 $46,000.00 $46,000.00 $175,000.00 $175,000.00 $77,500.00 $77,500.00 $30,000.00 $30,000.00 $221,200.00 $221,200.00

739-01-00100 Hydro-Seeding 1 AC $6,000.00 $6,000.00 $2,000.00 $2,000.00 $10.00 $10.00 $4,000.00 $4,000.00 $7,500.00 $7,500.00 $1,000.00 $1,000.00 $6,800.00 $6,800.00 $5,200.00 $5,200.00 $8,200.00 $8,200.00

740-01-00100 Construction Layout 1 LS $25,000.00 $25,000.00 $10,000.00 $10,000.00 $33,000.00 $33,000.00 $15,000.00 $15,000.00 $5,000.00 $5,000.00 $20,000.00 $20,000.00 $7,000.00 $7,000.00 $6,000.00 $6,000.00 $68,600.00 $68,600.00

741-71-00100 6" Water Line Offset 7 EA $4,650.00 $32,550.00 $5,000.00 $35,000.00 $1.00 $7.00 $6,000.00 $42,000.00 $8,300.00 $58,100.00 $6,000.00 $42,000.00 $7,900.00 $55,300.00 $7,800.00 $54,600.00 $5,400.00 $37,800.00

S-001 Sawcutting Concrete or Asphalt Pavement 1,480 IN-LF $3.00 $4,440.00 $8.00 $11,840.00 $4.00 $5,920.00 $1.50 $2,220.00 $1.00 $1,480.00 $1.50 $2,220.00 $1.50 $2,220.00 $3.50 $5,180.00 $2.00 $2,960.00

S-002 Exploratory Excavation 15 EA $1,750.00 $26,250.00 $2,000.00 $30,000.00 $500.00 $7,500.00 $1,000.00 $15,000.00 $500.00 $7,500.00 $750.00 $11,250.00 $900.00 $13,500.00 $1,600.00 $24,000.00 $1,600.00 $24,000.00

S-003 Initial Installation and Final Removal of Dams 5 EA $2,500.00 $12,500.00 $10.00 $50.00 $100.00 $500.00 $2,500.00 $12,500.00 $1,200.00 $6,000.00 $5,000.00 $25,000.00 $50.00 $250.00 $3,600.00 $18,000.00 $4,120.00 $20,600.00

S-004 Dam Removal and Replacement 5 EA $2,500.00 $12,500.00 $10.00 $50.00 $1.00 $5.00 $2,500.00 $12,500.00 $500.00 $2,500.00 $100.00 $500.00 $50.00 $250.00 $1,100.00 $5,500.00 $1,900.00 $9,500.00

S-005 Concrete Headwall 4 EA $12,500.00 $50,000.00 $8,000.00 $32,000.00 $6,000.00 $24,000.00 $7,000.00 $28,000.00 $7,500.00 $30,000.00 $17,500.00 $70,000.00 $6,700.00 $26,800.00 $8,700.00 $34,800.00 $8,950.00 $35,800.00

S-006 Sewer Force Main (6") 158 LF $150.00 $23,700.00 $75.00 $11,850.00 $100.00 $15,800.00 $210.00 $33,180.00 $75.00 $11,850.00 $125.00 $19,750.00 $172.00 $27,176.00 $77.00 $12,166.00 $114.00 $18,012.00

S-007 Relocation of Infrastructure Items 1 LS $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00

S-008 Completing Work Within A-1 Servitude Agreement 1 LS $1,000.00 $1,000.00 $4,500.00 $4,500.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $2,600.00 $2,600.00 $5,600.00 $5,600.00 $1,756.00 $1,756.00

S-009 Completing Work Within A-2 Servitude Agreement 1 LS $10,000.00 $10,000.00 $4,500.00 $4,500.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $4,000.00 $4,000.00 $3,000.00 $3,000.00 $9,500.00 $9,500.00 $8,700.00 $8,700.00 $5,500.00 $5,500.00

S-010 Completing Work Within A-3 Servitude Agreement 1 LS $2,500.00 $2,500.00 $1,000.00 $1,000.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $2,000.00 $2,000.00 $3,000.00 $3,000.00 $750.00 $750.00 $5,400.00 $5,400.00 $4,650.00 $4,650.00

S-011 Completing Work Within B-1 Servitude Agreement 1 LS $3,500.00 $3,500.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $2,000.00 $2,000.00 $3,000.00 $3,000.00 $8,900.00 $8,900.00 $6,000.00 $6,000.00 $2,400.00 $2,400.00

S-012 Completing Work Within B-2 Servitude Agreement 1 LS $10,000.00 $10,000.00 $4,500.00 $4,500.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 $6,000.00 $6,000.00 $10,200.00 $10,200.00 $8,800.00 $8,800.00

S-013 Completing Work Within B-3A Servitude Agreement 1 LS $5,000.00 $5,000.00 $10,000.00 $10,000.00 $2,000.00 $2,000.00 $3,500.00 $3,500.00 $2,000.00 $2,000.00 $3,000.00 $3,000.00 $2,900.00 $2,900.00 $3,500.00 $3,500.00 $2,100.00 $2,100.00

S-014 Completing Work Within B-3B Servitude Agreement 1 LS $750.00 $750.00 $4,500.00 $4,500.00 $2,000.00 $2,000.00 $5,000.00 $5,000.00 $1,000.00 $1,000.00 $3,000.00 $3,000.00 $1,500.00 $1,500.00 $1,400.00 $1,400.00 $2,100.00 $2,100.00

S-015 Mobilization/Demobilization For Line B 1 LS $10,000.00 $10,000.00 $10.00 $10.00 $1.00 $1.00 $6,250.00 $6,250.00 $5,000.00 $5,000.00 $500.00 $500.00 $552.00 $552.00 $5,900.00 $5,900.00 $13,800.00 $13,800.00

S-016 Completing Work Within C-2A Servitude Agreement 1 LS $2,500.00 $2,500.00 $2,500.00 $2,500.00 $3,999.00 $3,999.00 $5,000.00 $5,000.00 $2,000.00 $2,000.00 $3,000.00 $3,000.00 $1,600.00 $1,600.00 $2,700.00 $2,700.00 $1,800.00 $1,800.00

TOTAL ESTIMATED COSTS

Nicholas LaValla, P.E.,  Project Manager:

DATE: 6/2/2026

$1,219,457.50 $925,255.00

ENGINEER'S ESTIMATE RAMJ Construction, L.L.C.
Southern Covenant Construction, 

L.L.C.

NOTE: SOUTHERN COVENANT 
CONSTRUCTION'S BID DOCUMENT 

PRICING DOES NOT MATCH THE BID 
TAB. 

LA Contracting Enterprise, L.L.C.

$857,470.00

Cycle Construction Company, L.L.C.

$1,337,593.00$928,665.00$728,906.00 $1,057,165.00$794,883.00 $853,108.00

Otwell Services, L.L.C. Kass Bros, Inc. Command Construction, L.L.C. Hard Rock Construction, L.L.C.

6/2/2026
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