REQUEST FOR STATEMENTS OF QUALIFICATIONS

AND COST PROPOSALS

STORM DEBRIS MONITORING 2017

PROJECT P170302

Addendum No. 1



July 11, 2017

15045 River Road Hahnville, Louisiana 70057

ADDENDUM NUMBER 1

STORM DEBRIS MONITORING 2017 St. Charles Parish (SCP)

Request for Statements of Qualifications and Cost Proposals

The acknowledgement date for this Addendum will be July 11, 2017.

The original Request for Statements of Qualifications and Cost Proposals (RFP), dated June 15, 2017, is amended as noted in this Addendum Number 1.

This Addendum consists of a total of 4 pages.

ADD NO. SUMMARY

ADD 1 This addendum contains clarifications and points of information.

<u>REVISIONS TO ORIGINAL RFP PAGES</u> – NONE

CLARIFICATIONS AND POINTS OF INFORMATION

- ADD 1-1 SCP received several inquiries concerning payment and performance bonds. We have decided to <u>waive all requirements</u> for both the letter of surety in the submittal and obtaining the bonds following a Notice to Proceed.
- ADD 1-2 As stated in the RFP, a proposal with the highest evaluation score will not necessarily guarantee selection for a contract. SCP will select a proposal that will be in the best interest of the Parish.
- ADD 1-3 SCP is interested in knowing if your business can supply engineering/technical assistance during a storm event. As part of your submittal, include a standard rate sheet for additional engineering services such as design, drafting and other technical type personnel.
- ADD 1-4 Although monitoring expenses can be reimbursed by federal dollars and have to follow requirements as stated in exhibit D, contractor will **not** have to adhere to requirements under the Davis-Bacon Act.
- ADD 1-5 As stated in the RFP, the pre-proposal meeting held on June 27, 2017 was mandatory. Only those attendees listed on the attached sign in sheet can submit proposals.

QUESTIONS AND ANSWERS - NONE

END OF ADDENDUM

Pre-Proposal Mtg.-MANDATORY
SCP Large Conference Room
SCP #P170302

St. Charles Parish Public Works STORM DEBRIS MONITORING 2017 SIGN-IN SHEET

JUNE 27, 2017 10:00 AM

NAME/INITIALS	COMPANY/ADDRESS	TELEPHONE#/FAX#	EMAIL ADDRESS
CLAYTON FAUCHEUX——	PUBLIC WORKS/WASTEWATER	985-783-5102	cfaucheux@stcharlesgov.net
STEVE TRUITT	PUBLIC WORKS/CONTRACT MONITOR	504-559-3652	struitt@stcharlesgov.net
BILLY RAYMOND	CHIEF ADMINISTRATIVE OFFICER	985-783-5000	braymond@stcharlesgov.net
DARRIN DUHE	PROCUREMENT, PERSONNEL, GOVT. BLDGS	985-783-5000	dduhe@stcharlesgov.net
CHANDRA SAMPEY ()	CONTRACT MONITOR	504-920-5103	csampey@stcharlesgov.net
CARLA CHIASSON (AC	GRANTS OFFICE	985-783-5000	cchiasson@stcharlesgov.net
GREG SCHULTZ	PUBLIC WORKS	504-715-9342	gschultz@stcharlesgov.net
JANE LANIER	PUBLIC WORKS	985-783-5102	<u>jlanier@stcharlesgov.net</u>
Berry Molaffery	Tetra Tech	267-713-0599	Barry Mc Caffery@ Tetra Te
Pho/ RAMON /	All south consultant substices		PRAMODE ASCELLC.COM
ALPHECCA PIE BRANZUELA	EISMAN : RUSSO	985-360-8080	ABRANZUELA @ EISMANRUSSO.
Herman Dungan W	Debris Tech LLC.	6014418370 601916 1113	hdungan 6) debristech.com
Blake Daxdar	PRINCIPAL ENGINEER'NY	504 338 4778	blakedardar@ yahoo.com

Pre-Proposal Mtg.-MANDATORY
SCP Large Conference Room
SCP #P170302

St. Charles Parish Public Works STORM DEBRIS MONITORING 2017 SIGN-IN SHEET

JUNE 27, 2017 10:00 AM

NAME/INITIALS	COMPANY/ADDRESS	TELEPHONE#/FAX#	EMAIL ADDRESS
Craig Comeaux	Barowka and Bonura Engineers and Consultants, LLC.	504-828-0030	ccomeaux Ebbeclle.com
Buenell Molière	Metro Service Group, Inc	(504) 456-7995	bameleadl.com
Keith Forrester	Thompson Consulting SVC.	(407) 792-0018 (0) 573-741-9077	Kforrester ethompsoncs. net
John Laper	Metric Eng INC	850-445-7487	1 · · · · · · · · · · · · · · · · · · ·
		+	
700			