

NOTICE OF CONTRACT

ORDINANCE NO. 17-4-2

WEST BANK "A" PLANT CLARIFIER REFURBISHMENT
PROJECT NO. WWKS 90

STATE OF LOUISIANA

PARISH OF ST. CHARLES

PLEASE TAKE NOTICE that by virtue of a written contract dated April 7, 2017, St. Charles Parish, 15045 River Road, P. O. Box 302, Hahnville, LA 70057, through its Parish President, Larry Cochran, duly authorized by Ordinance No. 17-4-2 adopted by the St. Charles Parish Council on April 3, 2017, and Pintail Contracting Services, LLC, 13559 River Road, Luling, LA 70070, through Jeffery Lemoine, Owner, entered into a contract to furnish all labor and materials and perform all of the work required to build, construct, and complete in a thorough and workmanlike manner, the West Bank "A" Plant Clarifier Refurbishment Project No. WWKS 90, for the price and sum of ONE HUNDRED FIFTY-SEVEN THOUSAND, ONE HUNDRED DOLLARAS AND 00/100 CENTS (\$157,100.00), the work under the Contract to be completed within ninety (90) consecutive calendar days from the date of the Notice to Proceed. Said basic work is to remove and replace existing water lines, remove and replace deteriorated steel components, sand blasting and painting steel and concrete surfaces, and other related items as shown on the Construction Drawings and in accordance with the Project Plans and Specifications for West Bank "A" Plant Clarifier Refurbishment, located in Luling in St. Charles Parish, Louisiana, as prepared by Picciola & Associates, Inc, dated April 3, 2017. The contract price is firm and subject only to modifications by written change order agreed to by both parties. Contractor shall submit Application for Payment in accordance with the General Conditions. The complete Contract Documents and Specifications may be reviewed at the Records Office of the St. Charles Parish Council, Parish Courthouse, 15045 River Road, Hahnville, LA.

The property upon which the above described improvements are to be constructed is the West Bank Water Treatment Plant, located at 301 3rd Street, Luling, Louisiana, in St. Charles Parish, as per the detailed plans and specifications prepared by Picciola & Associates, Inc.

THUS DONE AND SIGNED, this 3rd day of May, 2017 in the presence of the undersigned.

WITNESSES:

Rev. S. Delehanty
[Signature]

ST. CHARLES PARISH

[Signature]
BY: LARRY COCHRAN
PARISH PRESIDENT

THUS DONE AND SIGNED, this 26th day of April, 2017, in the presence of the undersigned.

WITNESSES:

[Signature]
[Signature]

PINTAIL CONTRACTING SERVICES, LLC

[Signature]
BY: JEFFERY LEMOINE
OWNER