EXHIBIT A

STORM DEBRIS REMOVAL AND RECOVERY 2017 CONTRACT AGREEMENT

CONTRACT AGREEMENT		
15045 F Service:	ONTRACT, made this 4 day of 1000 of 10	, hereinafter called "PARISH" and DRC Emergency
WITNES	SETH: That for and in consideration of the payments	and agreement hereinafter mentioned.
 2. 3. 4. 	agreement between the Parish and the Contract The CONTRACTOR will furnish all of the material, su necessary for the Implementation and operation of	pplies, tools, equipment, labor and other services this Contract as described herein. K described in the CONTRACT DOCUMENTS for the sum
	 b. Exhibit B Corporate Resolution or Certificat c. Copy of Exhibit C Contractor Price Proposal d. Copy Addendum No. 1 Dated June 9, 2017 e. Original Memorandum of Understanding R 	e of Authority or any other authorization required by law s and Questionnaire Response ight Sizing Approach for Equipment and Manpower torney for Performance and Payment Bonds Issuance
	2017 Document(RFP Package) n. Copy of Contractor Submittal Package	nd Cost Proposals Storm Debris Removal and Recovery
5.	The PARISH will pay to the CONTRACTOR in the manner and at such times as set forth in the General Specifications such amounts as required by the CONTRACT DOCUMENTS.	
6.	This agreement shall be binding upon all parties her successors and assigns.	eto and their respective heirs, executors, administrators,
IN WITI	NESS WHEREOF, the parties hereto have executed, or	caused to be executed by their duly authorized officials,
this Agr	Rement of which shall be deemed an original on the ATTEST Rus Delahouse Name Robin Delahouse Title Executive Assistant	OWNER: ST CHARZES PARISH BY LARRY COCHRAN PARISH PRESIDENT
	ATTEST	CONTRACTOR: DRC EMERGENCY SERVICES, LLC

KRISTY FUNTI

KRISTY FUHNTES

ontract Manager VICE PRESI



DRC Emergency Services, LLC 6258 Marshall Foch Street – New Orleans, Louisiana 70001 Ph: (504) 482-2848 Fax: (504) 482-2848

July 3, 2017

RE: STORM DEBRIS REMOVAL AND RECOVERY 2017 MEMORANDUM OF UNDERSTANDING

THIS MEMORANDUM OF UNDERSTANDING made and entered into this 3rd day of July, by and between St. Charles Parish Government and DRC Emergency Services, LLC (DRC).

DRC will mobilize the appropriate number of personnel and equipment crews as required immediately upon request. Advance deployments will be strategically staged in advance of a predicted weather event. DRC will commence mobilization of equipment, operators, and laborers immediately upon receipt of a Task Order Notice to Proceed that shall meet all requirements of St. Charles Parish. DRC management will be in contact with Parish personnel prior to arrival of a disaster and will work closely with St. Charles Parish to formulate a plan of action specific to each disaster. DRC's commitment to right size an event will take into consideration initial volume estimates, type of debris and travel time to and from the processing site. DRC anticipates that each collection vehicle should be able to collect approximately four hundred cubic yards of debris per day. The commitment to right size an event will be made in concurrence with St. Charles Parish Officials.

St. Charles Parish Government

Cristy Fuentes Vice President