

**NOTICE OF CONTRACT**

**ORDINANCE NO. 16-10-3**

**CORTEZ PUMP STATION**  
**CAPACITY INCREASE AND UPGRADE (RE-ADVERTISEMENT)**  
**PROJECT NO. P130301**

**STATE OF LOUISIANA**

**PARISH OF ST. CHARLES**

**PLEASE TAKE NOTICE** that by virtue of a written contract dated October 5, 2016, St. Charles Parish, 15045 River Road, P.O. Box 302, Hahnville, LA 70057, through its Parish President, Larry Cochran, duly authorized by Ordinance No. 16-10-3 adopted by the St. Charles Parish Council on October 3, 2016, and Sealevel Construction Inc., Post Office Box 1037, Thibodaux, Louisiana 70302, through Richard J. Roth, President, entered into a contract to furnish all labor and materials and perform all the work required to build, construct, and complete in a thorough and workmanlike manner the Cortez Pump Station Capacity Increase and Upgrade in St. Charles Parish, Louisiana for the price and sum of SEVEN HUNDRED SEVENTY THOUSAND, FOUR HUNDRED TEN (\$770,410.00) DOLLARS AND 00/100, the work under the Contract to be completed within one hundred fifty (150) calendar days from the date of the Notice to Proceed. Said basic work to construct the capacity increase and upgrade to the Cortez Pump Station as outline in the construction plans according to the Drawings, Specifications and Contract Documents as prepared by Danny J. Hebert, P.E., LLC, dated July 13, 2016. The contract price is firm and subject only to modifications by written change order agreed to by both parties. Contractor shall submit Application for Payment in accordance with the General Conditions. The complete Contract Documents and Specifications may be reviewed at the Records Office of the St. Charles Parish Council, Parish Courthouse, 15045 River Road, Hahnville, LA.

The property upon which the above described improvements are to be constructed is generally located in the 300 Block of Up the Bayou Road, Des Allemands, on the West Bank of St. Charles Parish, Louisiana. All of the work of this Contract is located in rights-of-way owned and/or granted right to use by St. Charles Parish.

THUS DONE AND SIGNED, this 17<sup>th</sup> day of November, 2016, in the presence of the undersigned.

WITNESSES:

Bob S. Delehanty

[Signature]

ST. CHARLES PARISH

[Signature]

BY: LARRY COCHRAN

PARISH PRESIDENT

THUS DONE AND SIGNED, this 3<sup>rd</sup> day of November, 2016, in the presence of the undersigned.

WITNESSES:

Amanda R. Taylor

Angie M. Bonnet

SEALEVEL CONSTRUCTION INC.

[Signature]

BY: RICHARD J. ROTH

PRESIDENT