Checked by:

Date

STATE OF LOUISIANA

DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

CONTRACT FOR ST. CHARLES PARISH



FEDERAL AID PROJECT

STATE PROJECT NO. H.006592 CONTROL SECTION NO. 000-45 NORCO 5TH STREET SIDEWALK PROJECT ST. CHARLES PARISH

STATE OF LOUISIANA ST. CHARLES PARISH CONTRACT

This agreement, is made and executed in two (2) originals, between the ST. Charles Parish, acting through the Parish President, hereafter designated as the "Contracting Agency," and HHP Construction Group, L.L.C., hereafter designated as the "Contractor."

The Louisiana Department of Transportation and Development, hereafter designated as "Department" did advertise for, receive and accept a bid from the Contractor for work on a construction project for the Contracting Agency identified as,

STATE PROJECT NO. H.006592 CONTROL SECTION NO. 000-45

FEDERAL AID PROJECT NO. 4509(501)

DESCRIPTION: NORCO 5TH STREET SIDEWALK PROJECT

PARISH: ST. CHARLES LENGTH: 0.8613 mile.

TYPE: CLEARING AND GRUBBING, DRAINAGE STRUCTURES, PAVEMENT PATCHING,

PORTLAND CEMENT CONCRETE PAVEMENT, AND RELATED WORK.

LIMITS: State Project No. H.006592: LOCATED ON 5TH STREET AS SHOWN IN THE PLANS.

The Contractor's submission is evidenced by a copy of the "Vendor's Bid Information Sheet" incorporated herein as part of the Contract Documents defined hereafter.

In consideration of the agreements herein contained, to be performed by the parties hereto and of the payments hereafter agreed to be made, it is mutually agreed by both parties that:

CONTRACT DOCUMENTS

The contract consists of the "Contract Documents" including but not limited to the following:

- a. Agreement (This Instrument)
- b. Vendor's Bid Information Sheet
- c. Louisiana Standard Specifications for Road and Bridges, 2006 Edition (hereafter referred to as "2006 Standard Specifications")
- d. Construction Proposal (Notice to Contractors, Required Federal Aid Construction Contract Provisions, Required Federal Aid DBE Participation Contract Provisions, Special Provisions, Supplemental Specifications, Schedule of Items)
- e. Plans
- f. Plan revisions
- g. Zero (0) Addenda made or issued prior to receipt of bids
- h. Payment, Performance, and Retainage Bonds or Retainage Agreement.

For these purposes, all of the provisions contained in the listed Contract Documents are incorporated herein by reference with the same force and effect as though said Contract Documents were herein set out in full. The Contract Documents are kept in the official file at the Contracting Agency together with the acknowledgment of receipt correspondence signed by the Contractor.

08/06 Form AC-15B

STATE OF LOUISIANA ST. CHARLES PARISH CONTRACT

INTENT OF CONTRACT

In accordance with the 2006 Standard Specifications and the Contract Documents, the Contractor agrees to the terms and requirements for the intent of the contract to provide all materials, equipment and labor and perform the work required to complete the project in a thorough and workmanlike manner, to the satisfaction of the appropriate official of the Contracting Agency.

CONTRACT AMOUNT

The Contractor did submit as advertised with his (her) bid, a dollar value amount for each of the items designated in the construction proposal on the "Schedule of Items" and that the "Schedule of Items," attached hereto and incorporated herein as part of the Contract Documents, submitted by the contractor, establish that the total contract amount for this project is TWO HUNDRED THIRTY THOUSAND TWO HUNDRED EIGHTY-SEVEN AND 00/100 DOLLARS (\$230,287.00) as obtained by a summation of the product of the unit bid price submitted by the contractor for each item multiplied by the item quantity as estimated by the Department. The Contractor agrees to accept and the Contracting Agency agrees to pay for the work at the prices stipulated in this contract in lawful money of the United States in a timely manner as set forth in the 2006 Standard Specifications.

CONTRACT TIME

The entire contract shall be completed in all details and ready for final acceptance within forty-five (45) working days. Performance of work on this contract shall begin on the date stipulated in the "Notice to Proceed" and shall be completed within the time specified in the Contract Documents, subject to such extensions as may be authorized.

ALTERATION OF CONTRACT

In accordance with the 2006 Standard Specifications and the Contract Documents, the Contractor agrees to the terms and requirements for alteration of the contract.

STIPULATED DAMAGES

Contractor agrees to the assessment of Stipulated Damages as provided in the Subsection 108.08 of the 2006 Standard Specifications as amended by the Contract Documents.

DAMAGE CLAIMS

Contractor acknowledges that he/she has reviewed and understands Subsection 107.17 of the 2006 Standard Specifications and specifically agrees to be bound by the terms and conditions thereof.

JOINT EFFORT

This Agreement shall be deemed for all purposes prepared by the joint efforts of the parties hereto and shall not be construed against one party or the other as a result of the preparation, drafting, submittal or other event of negotiation, drafting or execution of the Agreement.

08/06 Form AC-15BB

STATE OF LOUISIANA ST. CHARLES PARISH CONTRACT FOR STATE PROJECT NO. H.006592

This contract shall become effective on the date all parties hereto have signed the same.

In witness whereof, the Contracting Agency, and the Contractor, has also hereunto subscribed their name.

HHP CONSTRUCTION GROUP, L.L.C.

CONTRACTOR

76-2834998

(Federal Identification Number)

By: (Signature of Authorized Agent)

Typed or Printed Name and Title

PARISH PRESIDENT

(Date)

STATE OF LOUISIANA

ST. CHARLES PARISH

08/06 Form AC-15BBB

Vendor 6 of 8: Hhp Construction Group Llc (50267000) Call Order 007 (Proposal: H.006592.6)

Bid Information

County: St. Charles

Address: 610 Belle Terre Blvd.

Laplace, Louisiana, 70068

Signature Check: Darin_R._Helm_Sr._50267000

Time Bid Received: August 07, 2012 06:55 PM

Amendment Count: 0

Bid Checksum: 1FA59DAF

Bid Total: \$297,829.00

Items Total: \$297,829.00

Time Total: \$0.00

Bidding Errors: None. Vendor 6 of 8: Hhp Construction Group Llc (50267000) Call Order 007 (Proposal: H.006592.6)

Bid Bond Information

Projects:

· Counties:

Bond ID: SLA12882402

Paid by Check: No

Bond Percent:

Bond Maximum:

State of Incorporation:

Agency Execution Date:

Surety Name: surety2000

Bond Agency Name:



Louisiana Department of Transportation and Development

Contract Schedule

Page:

Contract ID: H.006592.6

Project(s): H.006592.6

Awarded 50267000

Hhp Construction Group Llc

SECTION 1

· General Items

\$230,287.00

| Proposal Line | item ID Description | Approximate Quantity and | Unit Price | | Bid Amount | |
|-----------------------------|--|---|-------------------------------|----------------------------|---|--------------------------|
| Number | | Units | Dollars | Cents | Dollars | Cents |
| 0001 | 201-01-00100 | | | | | |
| | Clearing and Grubbing | LUMP SUM | LUMP | SUM | . 41-45-57-5-1 221 | 2,500.00 |
| 0002 | 202-01-00100 Removal of Structures and Obstructions | LUMP SUM | i i LUMR | SUM SER | | 4,500,00 |
| 0003 | 203-05-00100 | NET 17 A P TO ANDER THE GRAPHING A WELLINGS ! | 1881: A. A. AM N. 1871 (1911) | - mentiles and compared as | entition and and and and and and and and and an | or a addition a trust of |
| | Excavation and Embankment | LUMP SUM | LUMP | SUM | | 21,000,00 |
| 0004 | 204-05-00100 Temporaty Sediment Check Dams (Hay) | 30.000 EACH | | 125.00000 | | 3,750,00 |
| 0005 | 204-06-00100 | . 3,660.000 | 1 | | | |
| white beauty of the same of | Temporary Silt Fencing | LNFT | . 24 MINISTER | 1.85000 | E. 141 ALIK HOLINA LIBERTUET. | 6,771.00 |
| 0006: | 204-07-00100 Temporary Stone Construction Entrance | 2000 EACH | | 615,00000 | | 1,230,00 |
| 0007 . | 402-01-00100 | 50.000 | | | | |
| | Traffic Maintenance Aggregate (Vehicular Measurement) | CUYD | | 70.00000 | | 3,500.00 |
| 0008 | 510-01-00100 Payement Patching (6 Minimum Thickness | 0.000 SQYD | | 98.00000 | | 980.00 |
| 0009 | 701-04-01020 | 170.000 | | | | |
| | Storm Drain Pipe Arch (18" Equiv. RCPA) | LNFT | and a row | 61.00000 | James : | 10,370.00 |
| 0010 | 701-04-01040 Storm Drain Pipe Arch (24 Equiv RCPA) | 45.000 ENET | | 85.00000 | | 3,825.00 |
| 0011 | 701-04-01060 | 185.000 | | | | |
| • | Storm Drain Pipe Arch (30" Equiv. RCPA) | LNFT | | 90.00000 | | 16,650.00 |
| 0012 | -701-07-00300 Yard Drain Pipe (8") | 15.000 LNFT | N. F. | 27.00000 | | 405.00 |
| 0013 | 701-07-00500 | 15.000 | | | | |
| | Yard Drain Pipe (12") | LNFT | • | 32.00000 | | 480.00 |

Page:



Louisiana Department of Transportation and Development

Contract Schedule

Contract ID: H.006592:6

Project(s): H.006592.6

Awarded 50267000

Hhp Construction Group Lic

SECTION 1

. General Items

\$230,287.00

| Proposal Line | Item ID | Approximate Quantity and | Unit Price | | Bid Amount | |
|------------------|--|--------------------------|-----------------------|-------------|---------------------------------------|-----------|
| Number | Description | Units | Dollars | Cents | Dollars | Cents |
| 0014 | 702-02-00200 Manholes (R-CB-11) | 11000 EACH. | | 14850.00000 | | 1,850.00 |
| 0015 | 702-03-00001 | 1.000 | | | | |
| | Catch Basin (Remove and Replace Frame and Cover) | EACH | . gen a . g s s | 2,500.00000 | al la the normal d | 2,500.00 |
| 0016 | 702 03 00100 (Catch Basins (GB-01)) | 3.000 EACH | | 1,500.00000 | | 4,500.00 |
| 0017 | 702-03-00200 | 3.000 | | | | |
| | Catch Basins (CB-02) | EACH | atro at an items to a | 1,750.00000 | ***** | 5,250.00 |
| 0018 | 706-01-00100 Concrete Walk (4-Thick) | 1,900.000 SQYD | | 47.50000 | | 90,250,00 |
| 0019 | 706-01-00300 | 25.000 | | | | |
| | Concrete Walk (6" Thick) | SQYD | | 100.00000 | | 2,500.00 |
| 0020 | 713 01 00 100 Temporary, Signs, and Barricades | LUMPSUM | | ŞÜM | | 7,800,00 |
| 0021 | 716-01-00100 | 2.000 | | | • | |
| | Mulch (Vegetative) | TON | a section | 800.00000 | e na e e e | 1,600.00 |
| 0022 | 726-01-00100 Bedding Material | 30,000 CUYD | | z0.00000 | | 2,100.00 |
| 0023 | 727-01-00100 | · | | | | • |
| 7 | Mobilization | LUMP SUM | LUMF | SUM | 4 , | 15,000.00 |
| 0024 | 729-01-00100 Sign (Type A) | 52,000 SQFT | | 25.00000 | | 1,300,00 |
| 0025 | 729-08-00100 | 4.000 | | | | |
| • | Mounting (2 1/2" Size Post) | EACH | | 1,200.00000 | _ | 4,800.00 |
| 0026 | 732-01-02080 Plastic Pavement Striping (12" Width) (Thermoplastic 125 mil) | 480.000 LNFT | ŕ | 2.70000 | · · · · · · · · · · · · · · · · · · · | 1,296.00 |

Page:



Louisiana Department of Transportation and Development

Contract Schedule

Contract ID: H.006592.6

Project(s): H.006592.6

Awarded 50267000

Hhp Construction Group Lic

| Proposal Line Number | item ID Description | Approximate | Unit Price | | Bid Amount | |
|----------------------------|--|-----------------------|------------|-----------------------------|------------|------------|
| | | Quantity and Units | Dollars | Cents | Dollars | Cents |
| 0027 | 735-02-00100 | . 1.000 | | | | |
| | Mailbox Supports (Single) | EACH | | 30.00000 | | 30.00 |
| 0028 | 739:01:00 100 1100 1100 1100 1100 1100 110 | 2.000 ACRE | | 2,150.00000 | | 4 300 OC |
| 0029 | 740-01-00100 | • | | | | |
| • | Construction Layout | LUMP SUM | LUMP | SUM | | 2,500.00 |
| 0030 | 74106-00100 Relocating Fire Hydrant | 5i000 EACH | | 1,000:00000 1,000:000000 | | . 5.000.00 |
| 0031 | 741-11-00200 | 10.000 | · | | | |
| | Adjusting Water Valve and Meter Box | EACH | | 175.00000 | | 1,750.00 |

Total Bid: \$230,287.00

STATE OF LOUISIANA PAYMENT, PERFORMANCE, AND RETAINAGE BONDS

Be it known that HHP Construction Group, L.L.C., as Principal, and

By this instrument(s), the Principal and Surety (ies) specifically bind themselves, their heirs, successors, and assigns, in solido, under the following bonds:

<u>PAYMENT BOND.</u> To the St. Charles Parish, and all "Claimants," as defined in La. R.S. 48:256.5 in the full contract amount of TWO HUNDRED THIRTY THOUSAND TWO HUNDRED EIGHTY-SEVEN AND 00/100 DOLLARS (\$230,287.00), in order to secure the full and timely claims under the project. The parties agree this bond is statutory in nature and governed by La. R.S. 48:256.3.

Claims pursuant to La. R.S. 48:256.3 shall be delivered to the Contracting Officer of the Contracting Agency.

<u>PERFORMANCE BOND.</u> To the St. Charles Parish, in the full contract amount of TWO HUNDRED THIRTY THOUSAND TWO HUNDRED EIGHTY-SEVEN AND 00/100 DOLLARS (\$230,287.00), in order to secure the full and faithful performance and timely completion of the project according to its plans and specifications, inclusive of overpayments to the contractor and stipulated damages as assessed.

RETAINAGE BOND. To the St. Charles Parish, in the full sum of TWENTY-THREE THOUSAND TWENTY-EIGHT AND 70/100 DOLLARS (\$23,028.70), ten percent (10%) of the contract amount, in lieu of the sums required to be withheld from progress payments under La. R.S. 48:256.1, inclusive of overpayments to the contractor and stipulated damages as assessed.

| 1 | |
|---|---|
| CONTRACTOR OPTION: RETAINAGE | |
| I, Principal, elect to exercise my option to have ten percent | retainage withheld from all payments in lieu of |
| the above retainage bond. | |
| Ву: | |
| | Principal |

Form AC-16A

STATE OF LOUISIANA PAYMENT, PERFORMANCE, AND RETAINAGE BONDS

In witness whereof we have signed this instrument as dated. HHP CONSTRUCTION GROUP, L.L.C. Typed or Printed Name and Title SureTec Insurance Company Surety (Seal) Attorney-in-Fact Meghann C. Turner, Attorney-in-Fact Typed or Printed Name Surety Witness Attorney-in-Fact (Seal) Date Witness Typed or Printed Name A copy of the contract and subsequent correspondence/communication from LA DOTD or the contracting agency with respect to the contract bonds should be directed to: (FOR SURETY 2) (FOR SURETY 1) Surety Bond Brokers Bonding Agency or Company Name Bonding Agency or Company Name Meghann C. Turner Local Agent or Representative Local Agent or Representative 6715 Perkins Road Address Address Baton Rouge, LA 70808 225-757-9191 Phone Number Phone Number 225-757-9199 Fax Number Fax Number

POA#: 1810034

SureTec Insurance Company LIMITED POWER OF ATTORNEY

Know All Men by These Presents, That SURETEC INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Texas, and having its principal office in Houston, Harris County, Texas, does by these presents . make, constitute and appoint

Mary Catherine Turner, Meghann C. Turner, Garrett Turner

its-true and lawful-Attorney-in-fact, with full-power and authority hereby conferred in its name,-place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include waivers to the conditions of contracts and consents of surety for:

Five Hundred Thousand Dollars and no/100 (\$500,000.00)

and to bind the Company thereby as fully and to the same extent as if such bond were signed by the President, sealed with the corporate seal of the Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney-in-Fact may do in the premises. Said appointment shall continue in force until 12/31/2013 and is made under and by authority of the following resolutions of the Board of Directors of the SureTec Insurance Company:

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on

behalf of the Company subject to the following provisions:


Attorney-in-Fact may be given full power and authority for and in the name of and of behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached. (Adopted at a meeting held on 20th of April,

In Witness Whereof, SURETEC INSURANCE COMPANY has caused these presents to be signed by its President, and its corporate seal to be hereto affixed this 3rd day of September, A.D. 2010.

State of Texas County of Harris

On this 3rd day of September, A.D. 2010 before me personally came John Knox Jr., to me known, who, being by me duly sworn, did depose and say, that he resides in Houston, Texas, that he is President of SURETEC INSURANCE COMPANY, the company described in and which executed the above instrument; that he knows the seal of said Company; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said Company; and that he signed his name thereto by like order.



My commission expires May 18, 2013

I, M. Brent Beaty, Assistant Secretary of SURETEC INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Company, which is still in full force and effect; and furthermore, the resolutions of the Board of Directors, set out in the Power of Attorney are in full force and effect.

Given under my hand and the seal of said Company at Houston, Texas this 2

M. Brent Beaty, Assistant Secretary

Any instrument issued in excess of the penalty stated above; stotally void and without any validity. For verification of the authority of this power you may call (713) 812-0800 any business day between 8:00 am and 5:00 pm CST.

STATE OF LOUISIANA ST. CHARLES PARISH CONTRACT FOR STATE PROJECT NO. H.006592

This contract shall become effective on the date all parties hereto have signed the same.

In witness whereof, the Contracting Agency, and the Contractor, has also hereunto subscribed their name.

| · | ннр | CONSTRUCTION GROUP, L.L.C. |
|--|------------------------------|---|
| | | CONTRACTOR |
| • | | 26-2834998 |
| 1.11 | | (Federal Identification Number) |
| M WL | By: | 4 |
| Witness | ~,· | (Signature of Authorized Agent) |
| M. MAN | | 0.1.7 |
| Witness | | 10 -1 - 1 Z (Date) |
| | Ella | Picciola Member Typed or Printed Name and Title |
| | | •• |
| | | |
| | | |
| | OF LOUISIANA ARLES PARISH | |
| <u>51, 012</u> | ARGED I MAGIA | |
| | Ву: | |
| Witness | | PARISH PRESIDENT |
| | | |
| Witness | | (Date) |
| | | |
| والمراجع والم والمراجع والمراجع والمراجع والمراجع والمراجع والمراجع والمراج | | |
| A STATE OF THE STA | • | |
| and the second of the second o | | |
| | 08/06 n AC-15BBB | |
| | | |