



# ST. CHARLES PARISH

## OFFICE OF THE COUNCIL SECRETARY

P.O. BOX 302 • HAHNVILLE, LOUISIANA 70057  
(985) 783-5125 • www.stcharlesparish.gov

### COUNCIL OFFICE MEMORANDUM

DATE: FEBRUARY 4, 2026

TO: MR. MILES BINGHAM  
PUBLIC WORKS DIRECTOR

FROM: MICHELLE IMPASTATO  
COUNCIL SECRETARY 

RE: ORMOND CENTER DRAINAGE IMPROVEMENTS  
(PROJECT NO. P190505)  
CYCLE CONSTRUCTION COMPANY, LLC

On January 12, 2026, the St. Charles Parish Council adopted Ordinance No. 26-1-3 approving and authorizing the execution of a Contract between with Cycle Construction Company, LLC, for the Ormond Center Drainage Improvements (Project No. P190505), in the amount of \$3,097,730.00.

A fully executed ordinance along with copy of the Notice of Contract, 00500 Contract, Performance Bond, and Payment Bond have been recorded. A copy of the recorded ordinance, notice of contract, 00500 Contract, Performance Bond, and Payment Bond documents are enclosed for your records.

MI/mr

Enclosures

cc: 1Parish Council  
Ms. Samantha de Castro w/enclosure  
Mr. Grant Dussom w/enclosure  
Mr. Corey Oubre w/enclosure  
Mr. Brandon Bernard w/enclosure  
Stuart Consulting Group, Inc. w/enclosure  
Cycle Construction Company, LLC w/enclosure

---

<sup>1</sup> Council Dept. retained 1 originals for file; 1 original filed in COC (2)

**2025-0392**

**INTRODUCED BY: MATTHEW JEWELL, PARISH PRESIDENT  
(DEPARTMENT OF PUBLIC WORKS)**

**ORDINANCE NO. 26-1-3**

An ordinance approving and authorizing the execution of a Contract with Cycle Construction Company, LLC, for the Ormond Center Drainage Improvements (Project No. P190505), in the amount of \$3,097,730.00.

**WHEREAS,** Ordinance No. 22-4-2 adopted on April 4, 2022, by the St. Charles Parish Council, approved and authorized the execution of a Professional Services Agreement with Stuart Consulting Group, Inc., to perform engineering services for Ormond Center Drainage Improvements (Project No. P190505), in the amount not to exceed \$81,246.00; and,

**WHEREAS,** Ordinance No. 23-12-4 adopted on December 4, 2023, by the St. Charles Parish Council, approved and authorized the execution of Amendment No. 1 to Ordinance No. 22-4-2 which approved a Professional Services Agreement with Stuart Consulting Group, Inc., for the Ormond Center Drainage Improvements (Project No. P190505), in the not to exceed amount of \$171,763.00, increasing the overall contract value to \$253,009.00; and,

**WHEREAS,** Ordinance No. 25-7-13 adopted July 21, 2025, by the St. Charles Parish Council, approved and authorized the execution of Amendment No. 2 to Ordinance 23-12-4, which approved a Professional Services Agreement with Stuart Consulting Group, Inc. for Ormond Center Drainage Improvements (Project No. P190505), in the not to exceed amount of \$153,724.20, increasing the overall contract value to \$406,733.20; and,

**WHEREAS,** sealed bids were received by St. Charles Parish on November 18, 2025, for the Ormond Center Drainage Improvements (Project No. P190505); and,

**WHEREAS,** Stuart Consulting Group, Inc. has reviewed the bids and recommends that the Contract be awarded to the lowest responsive and responsible bidder, Cycle Construction Company, LLC, in the amount of \$3,097,730.00.

**THE ST. CHARLES PARISH COUNCIL HEREBY ORDAINS:**

**SECTION I.** That the bid of Cycle Construction Company, LLC, for the construction of Ormond Center Drainage Improvements (Project No. P190505), is hereby approved and accepted in the amount of \$3,097,730.00.

**SECTION II.** That the Parish President is hereby authorized to execute said Contract on behalf of St. Charles Parish.

**SECTION III.** A final Notice of Contract shall be printed and filed in place of the contract documents with the St. Charles Parish Clerk of Court and in the records of the St. Charles Parish Council.

The foregoing ordinance having been submitted to a vote, the vote thereon was as follows:

**YEAS:** MOBLEY, FONSECA, WILSON, SKIBA, PILIE, COMARDELLE, O'DANIELS, FISHER, DEBRULER  
**NAYS:** NONE  
**ABSENT:** NONE

And the ordinance was declared adopted this 12th day of January, 2026, to become effective five (5) days after publication in the Official Journal.

**CHAIRMAN:** [Signature]  
**SECRETARY:** [Signature]  
**DLVD/PARISH PRESIDENT:** January 13, 2026  
**APPROVED:** [Signature] **DISAPPROVED:** \_\_\_\_\_

**PARISH PRESIDENT:** [Signature]  
**RETD/SECRETARY:** January 14, 2026  
**AT:** 2:27 pm **RECD BY:** [Signature]

REFERENCE

22-4-2, 23-12-4;  
25-7-13;  
\_\_\_\_\_  
\_\_\_\_\_

RECORDED IN THE ST. CHARLES PARISH  
CLERK OF COURT OFFICE  
ON 2-3-2026  
AS INSTRUMENT NO. 494099  
IN MORTGAGE/CONVEYANCE/OATH BOOK

**NOTICE OF CONTRACT**

**ORDINANCE NO. 26-1-3**

**ORMOND CENTER DRAINAGE IMPROVEMENTS**  
**PROJECT NUMBER P190505**

**STATE OF LOUISIANA**

**PARISH OF ST. CHARLES**

**PLEASE TAKE NOTICE** that by virtue of a written contract dated January 14, 2026, St. Charles Parish, 15045 River Road, P. O. Box 302, Hahnville, LA 70057, through its Parish President, Matthew Jewell, duly authorized by Ordinance No. 26-1-3 adopted by the St. Charles Parish Council on January 12, 2026, and Cycle Construction Company, LLC, 6 E 3<sup>rd</sup> St, Kenner, LA, 70062, through Jonathan N. Kernion Jr., Chief Operating Officer, entered into a contract to furnish all labor and materials and perform the work required to build, construct and complete in a thorough and workmanlike manner in connection with the following: Ormond Center Drainage Improvements, Project Number P190505, in St. Charles Parish, Louisiana, for the price and sum of THREE MILLION NINETY SEVEN THOUSAND SEVEN HUNDRED THIRTY DOLLARS AND 00/100, (\$3,097,730.00), the work under the Contract to be completed within two hundred seventy (270) calendar days from the date of the Notice to Proceed.

Said basic work is generally described as follows: Removal and replacement of the existing drainage within the 30' servitude that lies within the development of Ormond Center, and all supporting construction work such as removal and replacement of concrete pavement, curb, tributary drain lines, catch basin, water line etc. according to the Contract Documents prepared by Stuart Consulting Group, Inc., dated and certified on September 17, 2025.

The contract price is firm and subject only to modifications by written change order agreed to by both parties. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. The complete Contract Documents may be reviewed at the Records Office of the St. Charles Parish Council, 3<sup>rd</sup> floor, Parish Courthouse, 15045 River Road, Hahnville, LA.


Principal Work Location: Destrehan, LA

THUS DONE AND SIGNED, this 14<sup>th</sup> day of January, 2026, in the presence of the undersigned.

WITNESSES:



ST. CHARLES PARISH


  
BY: MATTHEW JEWELL  
PARISH PRESIDENT

THUS DONE AND SIGNED, this 26 day of January, 2026, in the presence of the undersigned.

WITNESSES:

  
Wayne Evans

CYCLE CONSTRUCTION COMPANY, LLC

  
BY: JONATHAN N. KERNION JR.  
CHIEF OPERATING OFFICER

SECTION 00500

**CONTRACT**

This agreement entered into this 14<sup>th</sup> day of JANUARY, 20 24, by Cycle Construction Company, LLC, hereinafter called the "Contractor", whose business address is 6 E 3<sup>rd</sup> St, Kenner, LA, 70062, and the St. Charles Parish, hereinafter called the "Owner".

Owner and Contractor, in consideration of premises and the mutual covenants; consideration and agreement herein contained, agree as follows:

**ARTICLE 1**

**STATEMENT OF WORK**

- 1.01 Contractor shall furnish all labor and materials and perform the work required to build, construct and complete in a thorough and workmanlike manner in connection with the following:

Project Name: Ormond Center Drainage Improvements Project Number: P190505

- 1.02 The abovementioned work shall be completed in strict accordance with Contract Documents prepared by: Stuart Consulting Group, Inc.

- 1.03 It is recognized by the parties herein that said Contract Documents including by way of example and not of limitation, the Drawings and Specifications dated September 17, 2025, Addenda number(s) 2, the Instruction to Bidders, Supplemental Instructions to Bidders, Louisiana Uniform Public Works Bid Form, General Conditions, Supplementary Conditions (if applicable), any Addenda thereto, impose duties and obligations upon the parties herein, and said parties thereby agree that they shall be bound by said duties and obligations. For these purposes, all of the provisions contained in the aforementioned Contract Documents are incorporated herein by reference with the same force and effect as though said Contract Documents were herein set out in full.

- 1.04 The Work is generally described as follows: The removal and replacement of the existing drainage within the 30' servitude that lies within the development of Ormond Center, and all supporting construction work such as removal and replacement of concrete pavement, curb, tributary drain lines, catch basins, water line etc.

## ARTICLE 2

### ENGINEER

- 2.01 The Project has been designed by Stuart Consulting Group, Inc. who is hereinafter called "Engineer" and who will assume all duties and responsibilities and have the rights and authority assigned to Engineer in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

## ARTICLE 3

### CONTRACT TIME

- 3.01 The Contractor shall complete the Work under the Contract within 270 calendar days from the date stated in the Notice to Proceed.

## ARTICLE 4

### LIQUIDATED DAMAGES

- 4.01 Owner and Contractor recognize that the Owner will suffer direct financial loss if Work is not completed within the Contract Time specified plus any extensions thereof allowed in accordance with these General Conditions of this Contract, and therefore, time is of the essence. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Contractor and Surety agree to forfeit and pay Owner One Thousand dollars \$1000 per day as Liquidated Damages for delay (but not as a penalty). Such Liquidated Damages will be assessed for each calendar day that expires after the Contract Time. This amount represents a reasonable estimate of Owner's expenses for extended delays and the costs associated therein. This provision shall be effective between the parties ipso facto and without demand or putting in default, it being specifically agreed that the Contractor by his mere failure to complete the work on or before the date specified shall be deemed in default.

## ARTICLE 5

### CONTRACT PRICE

- 5.01 The Owner will pay and the Contractor will accept in full consideration for the performance of the Contract the sum of:
- a) (\$3,097,730.00) Three Million Ninety Seven Thousand Seven Hundred Thirty Dollars based on unit prices specified within this contract document. Contract price is firm and subject only to modification by written Change Order agreed to and signed by both parties and the Engineer and approved by the St. Charles Parish Council.

## ARTICLE 6

### PAYMENT PROCEDURES

- 6.01 Contractor shall submit Applications for Payment to the Engineer in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.
- 6.02 Progress Payments. Progress payments will be based upon estimated quantities of contract unit price items or upon estimated percentages of completion of the schedule of lump sum values of labor and materials incorporated into the Work or suitably stored, on the last day of each month or other mutually agreed regular monthly date ending the progress payment period, less retainage.
- 6.03 Application for Payment Form. The form of the Application for Payment must be suitable to the Owner. The Owner reserves the right to withhold payment until the form of Application for Payment is deemed acceptable by the Owner.
- 6.04 Retainage. Per Paragraph 15.01.D retainage shall be withheld and payments will be made by the Owner in the payment amount of:
- a) Ninety percent (90%) of the approved payment applications for projects with contract of less than \$500,000.00; or
  - b) Ninety-five percent (95%) of the approved payment applications for projects with contract prices of \$500,000.01 or greater.
- 6.05 The normal retainage shall not be due the Contractor until after Substantial Completion and expiration of the forty-five (45) day lien period and submission to the Engineer of a clear lien certificate and invoice for retainage.
- 6.06 Final Payment. Upon the final completion of all Work, the Contractor may request a final inspection and may make a final Application for Payment as provided by Paragraph 15.06 of the General Conditions.
- 6.07 Final Acceptance. When Final Acceptance is granted by the Owner, the Owner shall file the certificate with the Recorder of Mortgages for St. Charles Parish.
- 6.08 At the expiration of the lien period the Contractor shall obtain a certificate from the Recorder of Mortgages of the Parish of St. Charles that the Contract is clear of any liens or privileges, and said certificate shall be presented to the Owner for final payment and release of retainage, less any such sums as may be lawfully withheld under the Contract.

- 6.09 Claims. Pursuant to La. R.S. 38:2242, when the Owner receives any claim of nonpayment arising out of the Contract, the Owner shall deduct such claim from the Contract Sum. The Contractor, or any interested party, may deposit security, in accordance with La. R.S. 38:2242.2, guaranteeing payment of the claim with the Recorder of Mortgages for St. Charles Parish. When the Owner receives original proof of such guarantee from the Recorder of Mortgages, the claim deduction will be added back to the Contract Sum.

## ARTICLE 7

### CONTRACTOR'S REPRESENTATIONS

- 7.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
- 7.02 Contractor has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions and laws and regulations that in any manner may affect cost, progress, performance or finishing of the Work.
- 7.03 Contractor has studied carefully all reports of explorations and tests of subsurface physical conditions and drawings of physical conditions which are identified in the Information Available To Bidders and as provided in the General Conditions.
- 7.04 Contractor has obtained and carefully studied (or assumed responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and studies (in addition to or to supplement those referred to in Paragraph 2 above) which pertain to the subsurface or physical conditions at or contiguous to the site or which otherwise may affect the cost, progress, performance or furnishing of the Work as Contractor considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents. In exercising its responsibility with respect to subsurface conditions and physical conditions at the site, Contractor has or will obtain or perform at no additional cost to the Owner such additional examinations, investigations, explorations, tests, reports, studies, or similar information or data as may be required by Contractor for such purposes.

## ARTICLE 8

### CONTRACT DOCUMENTS

- 8.01 The following Contract Documents, which comprise the entire Agreement between Owner and Contractor, are all hereby made a part of that Agreement to the same extent as if incorporated herein in full:
- a) Contract (Section 00500)
  - b) Performance Bond (Section 00611)

- c) Payment Bond (Section 00610)
- d) Insurance Certificates
- e) Advertisement for Bids (Section 00010)
- f) Louisiana Uniform Public Works Bid Form (Section 00300)
- g) Addenda (Numbers 1 to 2 inclusive)
- h) Contract documents bearing the general title "Contract Documents and Specifications for SCP Project No. P190505 Ormond Center Drainage Improvements" dated September 17, 2025.
- i) Drawings, consisting of a cover sheet dated) September 17, 2025 and the sheets listed on Drawing Title Sheet (C-1); each sheet bearing the following general title: Title Sheet; General Notes; Demolition Plan; Demolition Plan; Plan and Profile; Plan and Profile; Details; Traffic Control Plan; CP-01 (1 of 3) LADOTD Standard Details; CP-01 (2 of 3) LADOTD Standard Details; CP-01 (3 of 3) LADOTD Standard Details; HW60CMP2 LADOTD Standard Details; CPR-01 LADOTD Standard Details; MC01 (1 of 2) LADOTD Standard Details; MC-01 (2 of 2) LADOTD Standard Details.
- j) General Conditions (Section 00700)
- k) Supplementary Conditions (if applicable for compliance purposes) (Section 0800)

There are no Contract Documents other than those listed above in this Article 8. The Contract may only be amended, modified or supplemented as provided for in the General Conditions.

## ARTICLE 9

### MISCELLANEOUS

- 9.01 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and, unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents. Notwithstanding the foregoing, the Owner may assign this contract to the State of Louisiana or any political subdivision, municipality, special district or authority thereof without Contractor's consent and without recourse.

9.02 Owner and Contractor each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.

9.03 It is hereby agreed and understood by the parties hereto that any and all disputes that may result in litigation shall be litigated in the 29th Judicial District Court for the Parish of St. Charles.

9.04 In accordance with La R.S. 38:2216.1 and 39:1602.2, Contractor agrees that it does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association based solely on the entity's or association's status as a firearm entity or firearm trade association. Further, Contractor agrees that it will not discriminate against a firearm entity or firearm trade association during the term of the contract based solely on the entity's or association's status as a firearm entity or firearm trade association.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement effective as of the date first written above. All portions of the Contract Documents have been signed or identified by Owner and Contractor or by Engineer on their behalf.

OWNER: Parish of St. Charles

By: *Math Jewell*  
Title: *Parish President*

ATTEST:

By: *Kay Mayoy*  
Title: *Exec. Asst.*

CONTRACTOR:

By: *JN Kernion Jr.*  
Title: Chief Operating Officer

ATTEST:

By: *Mitchell Roth*  
Title: Preconstruction Exec.

END OF SECTION



In faith whereof, we have subscribed this obligation at Jefferson Parish, Louisiana

Witness our hands and seals, this 14th day of January, 2020

Witness

Beth Odinet  
[Signature]

Monique Sonnier  
Clair Parry

Cycle Construction Company, L.L.C.

Principal

By [Signature] (Seal)

Jonathan N. Kernion, Jr., Chief Operating Officer

Type or Printed Name

United States Fire Insurance Company

First Surety

By [Signature] (Seal)  
Attorney-in-Fact

Michael C. Seaman, Attorney-in-Fact

Type or Printed Name

Second Surety

By \_\_\_\_\_ (Seal)  
Attorney-in-Fact

Type or Printed Name

**SECTION 00611**

**PERFORMANCE BOND**

Bond No. 602-211689-1

Cycle Construction Company, L.L.C., 6 E 3rd Street, Kenner, LA 70062

as Principal, and United States Fire Insurance Company, 305 Madison Avenue, Morristown, NJ 07960,

a surety company or companies authorized to do business in Louisiana, as Surety, are bound, in solido, unto

St. Charles Parish

in the sum of

**Three Million Ninety Seven Thousand Seven Hundred Thirty and No/100ths** DOLLARS (\$ 3,097,730.00 ),

payable in lawful money of the United States, in order to secure the full and faithful performance and timely completion of the project described below according to its plans and specifications, including, but not limited to the payment of stipulated damages as specified in the contract, and to this bond do obligate their heirs, successors and assigns. In the case of cosureties, the cosureties assume an obligation in the sum of

\_\_\_\_\_ DOLLARS (\$ \_\_\_\_\_ ),

for \_\_\_\_\_ and

\_\_\_\_\_ DOLLARS (\$ \_\_\_\_\_ ),

for \_\_\_\_\_

The consideration of this bond is such, that if the Principal shall perform this contract, made and entered into

on the 14th day of JANUARY, 2026,

to construct Parish Project No. P190505 State Project No. (if applicable) \_\_\_\_\_

entitled Ormond Center Drainage Improvements

Parish St. Charles, consisting of removal and replacement of existing drainage

according to the stipulations in said contract attached hereto and made a part hereof, at the time and in the manner and form specified; perform all labor and work; and shall furnish all materials as specified in said contract, and the plans a specifications thereto attached and made a part thereof; this obligation shall be void; otherwise to remain in effect.

it is agreed by the parties that this bond is given in accordance with Louisiana Revised Statutes of 1950, Title 38, Chapter 10.

In faith whereof, we have subscribed this obligation at Jefferson Parish, Louisiana

Witness our hands and seals, this 14th day of JANUARY, 2021

Witness

Betty Odenet  
[Signature]

Monique Soumier  
Clair Kuehl

Cycle Construction Company, L.L.C.  
Principal

By [Signature] (Seal)

Jonathan N. Kernion, Jr., Chief Operating Officer  
Type or Printed Name

United States Fire Insurance Company  
Surety

By [Signature] (Seal)  
Attorney-in-Fact

Michael C. Seaman, Attorney-in-Fact  
Type or Printed Name

Second Surety

By \_\_\_\_\_ (Seal)  
Attorney-in-Fact

\_\_\_\_\_  
Type or Printed Name